ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01

PACE : 002 -1
VENDOR RANKI NG

CALL ORDER . 002 CONTRACT I D : 20010824002 COUNTI ES : TALLAPOGCSA
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 04
CONTRACT TIME : 250 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : ACNHF-78(13)

for constructing the Gade And Drain on U S. #280 fromthe
Tal | apoosa River to east of Jacksons Gap. - Length - 7.425

km
SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUMBER NANVE Bl D LOW BI D
01059 ADVANCE CONSTRUCTI ON SERVI CES, | NC. ,254,182. 20 100. 0000%

1 $ 5
2 07003 R E. GRILLS CONSTRUCTION CO., | NC. $ 5,628,762.21 107. 1292%
3 30010 WS. Newell and Newel| Roadbuil ders $ 5,701,964. 13 108. 5224%



Cul vert Concrete Extension (Cast In

08/ 27/ 01
002 -2

& Newel | Roadb

1000.

1500.

1167.
985.
2486129.
21.

58.

22916.
25797.

15540.

4770.
45000.
66652.

208200.

178800.

ui

00

00
00
67
64
87

00
20
00

00
00
00
00
00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER . 002 CONTRACT I D : 20010824002 COUNTI ES : TALLAPOGCSA
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 1 ) 01059 2 ) 07003 3 ) 30010
| ADVANCE CONSTRUCTI ON SERVIC | R E. GRILLS CONSTRUCTION CO |W S. Newel |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
I I I
0010 206B0O0OM LUMP| 8000. 00000 8000. 00| 20000. 00000 20000. 00| 1000. 00000
Removal OF O d Box Culvert, Station STA | | [
130+17 Left | | [
0020 206B001M LUMP| 8000. 00000 8000. 00| 20000. 00000 20000. 00| 1500. 00000
Removal OF O d Box Culvert, Station STA | | [
147+80 Left | | [
0030 206C010M 389.000 M2 | 6. 00000 2334. 00| 5. 00000 1945. 00| 3. 00000
Renmovi ng Concrete Driveway [ | [
0040 206D000M 197.000 M | 15. 00000 2955. 00| 20. 00000 3940. 00| 5. 00000
Renmovi ng Pi pe [ | [
0050 210A000M 1453877.000 M3 | 1. 75000 2544284, 75| 1. 73000 2515207. 21| 1.71000
Uncl assi fi ed Excavation | | [
0060 210E000M 2164.000 M3 | 20. 50000 44362. 00| 35. 00000 75740. 00| 0. 01000
Borrow Excavation (Underwater Backfill) | | |
0070 210E001M 5887.000 M | 20. 50000 120683. 50| 35. 00000 206045. 00| 0. 01000
Borrow Excavation (Underwat er | | [
Enmbanknent) [ | [
0080 214A000M 5392.000 M3 | 7. 00000 37744. 00| 7.00000 37744. 00| 4. 25000
Structure Excavation | | [
0090 214B001M 902.000 M | 35. 00000 31570. 00| 30. 00000 27060. 00| 28. 60000
Foundati on Backfill, Commrerci al | | |
0100 301A012M 2590.000 M2 | 5. 00000 12950. 00| 8. 00000 20720. 00| 6. 00000
Crushed Aggregate Base Course, Type B, | | [
Pl ant M xed, 150 nmm Conpact ed Thi ckness | | [
0110 401A011M 1590. 000 M2 | 7. 25000 11527. 50| 8. 00000 12720. 00| 3. 00000
Bi t um nous Treat nent AKG | | [
0120 430B012M 3000. 000 MTON| 14. 00000 42000. 00| 17. 00000 51000. 00| 15. 00000
Aggregate Surfacing (ALDOT #410 Or #467 | | |
0130 502A000M 66652. 000 KG | 1. 15000 76649. 80| 1. 10000 73317. 20| 1. 00000
St eel Rei nf orcenent | | [
0140 524A010M 347.000 M3 | 575. 00000 199525. 00| 430. 00000 149210. 00| 600. 00000
Cul vert Concrete [ | [
0150 524B011M 298.000 M | 575. 00000 171350. 00| 435. 00000 129630. 00| 600. 00000
I I I
I I I

Pl ace)



CALL ORDER : 002
LETTI NG DATE : 08/24/01 10:00 AM

SET- ASI DE :

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY
0160 530A001M 513. 000
450 nmm Roadway Pipe (Cass 3 RC.)
0170 530A002M 538. 000
600 mMm Roadway Pipe (Class 3 R C.)
0180 530A004M 137. 000
900 mm Roadway Pipe (Class 3 R C.)
0190 530A006M 53. 000
1200 mm Roadway Pipe (Class 3 R C.)
0200 530A012M 46. 000
450 mm Roadway Pipe (Cass 4 RC.)
0210 530A013M 212. 000
600 mMm Roadway Pipe (Class 4 R C.)
0220 530A014M 56. 000
750 mm Roadway Pipe (Class 4 R C.)
0230 530A015M 83. 000
900 mm Roadway Pipe (Class 4 R C.)
0240 530A017M 168. 000
1200 mm Roadway Pipe (Class 4 R C.)
0250 530A023M 45. 000
450 mm Roadway Pipe (Cass 5 RC.)
0260 530A028M 106. 000
1200 mm Roadway Pipe (Class 5 R C.)
0270 530A102M 10. 000
600 mMm Roadway Pipe (Class 3 R C.)
( Ext ensi on)
0280 530A799M 63. 000

375 mm Roadway Pipe (2.7 nmm Wl |
Thi ckness C.C. S.) (Stack Pipe) (No
Beddi ng Requi red)

0290 535A031M 120. 000
450 mm Side Drain Pipe (P.C)
0300 535A032M 21. 000

600 nm Side Drain Pipe (P.C)

0310 600A000M
Mobi |'i zati on

0320 601A000M 1. 000
Fur ni shing Base, Soil And Structure
Laboratories

08/ 27/ 01
002 -3

& Newel | Roadb

ui

7020.
1648.
721500.
500.

.00

00
50
00
00

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS

CONTRACT I D : 20010824002 COUNTI ES : TALLAPOOSA

DI STRI CT 04

| ADVANCE CONSTRUCTI ON SERVIC | R E. GRILLS CONSTRUCTION CO |W S. Newel |

I UNIT PRI CE ANDJNTI UNIT PRI CE AIV[lJNTI UNIT PRI CE
M| Tesoooo0 3assa 00| 65.00000 33345, 00| 60. 00000
M I 85. 00000 45730.00I 83. 00000 44654.00I 78.50000
M I 160. 00000 21920.00I 120. 00000 16440.00I 132. 00000
M I 260. 00000 13780.00I 185. 00000 9805.00I 205. 00000
M I 78. 00000 3588.00I 62. 00000 2852.00I 63. 00000
M I 97. 00000 20564.00I 90. 00000 19080.00I 82. 00000
M I 144. 00000 8064.00I 105. 00000 5880.00I 108. 00000
M I 190. 00000 15770.00I 130. 00000 10790.00I 139. 00000
M I 283. 00000 47544.00I 200. 00000 33600.00I 216. 00000
M I 100. 00000 4500.00I 69. 00000 3105.00I 64. 50000
M I 338. 00000 35828.00I 220. 00000 23320.00I 228. 00000
M I 187. 00000 1870.00I 133. 00000 1330.00I 103. 00000

I I I
M I 81. 00000 5103.00I 56. 00000 3528.00I 70. 00000

| | |
M I 63. 00000 7560.00I 43. 00000 5160.00I 58. 50000
M I 75. 00000 1575.00I 76. 00000 1596.00I 78.50000
LUNPI 300000. 00000 300000.00I 450000. 00000 450000.00I 721500. 00000
EACHI 5000. 00000 5000.00I 13000. 00000 13000.00I 500. 00000

| | |



Juncti on Boxes,

& Newel |

08/ 27/ 01
002 -4

Roadb

ui

150325.
14420.
486910.
13567.

3150.

7875.

500.

3450.

11452.

4900.

750.

6500.
22500.
3000.

00

00

00

00

00

00

00

00
00
00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER . 002 CONTRACT I D : 20010824002 COUNTI ES : TALLAPOGCSA
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 04
SET- ASI DE
[ 1 ) 01059 | ( 2 ) 07003 3 ) 30010
| ADVANCE CONSTRUCTION SERVIC | R E. GRILLS CONSTRUCTION CO |W S. Newel |
LINE NO/ ITEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ T T
0330 606A000M 500.000 M | 19. 75000 9875. 00| 23. 00000 11500. 00| 65. 00000
150 mm Underdrai n Pi pe | | |
0340 610C001M 6013. 000 ON| 20. 00000 120260. 00| 21. 00000 126273. 00| 25. 00000
Loose Riprap, Class 2 | | |
0350 610D000M 4120.000 M2 | 2. 25000 9270. 00| 4.00000 16480. 00| 3. 50000
Fi |l ter Bl anket [ | [
0360 614A000M 2117.000 M | 230. 00000 486910. 00| 290. 00000 613930. 00| 230. 00000
Sl ope Pavi ng [ | [
0370 618B003M 391.000 M2 | 42. 00000 16422. 00| 37.00000 14467. 00| 34. 70000
Concrete Driveway, 150 nm Thi ck | | |
(I'ncludes Wre Mesh) | | |
0380 619A002M 9. 000 CH| 425. 00000 3825. 00| 320. 00000 2880. 00| 350. 00000
450 nmm Roadway Pi pe End Treat nent, | | |
Class 1 | | |
0390 619A003M 21. 000 CH| 580. 00000 12180. 00| 410. 00000 8610. 00| 375. 00000
600 mMm Roadway Pipe End Treatnent, | | |
Class 1 | | |
0400 619A004M 1. 000 CH| 730. 00000 730. 00| 525. 00000 525. 00| 500. 00000
750 mm Roadway Pipe End Treatnment, | | |
Class 1 | | |
0410 619A005M 6. 000 CH| 900. 00000 5400. 00| 525. 00000 3150. 00| 575. 00000
900 mm Roadway Pi pe End Treatnment, | | |
Class 1 | | |
0420 619A057M 7.000 CH| 1900. 00000 13300. 00| 1300. 00000 9100. 00| 1636. 00000
1200 mm Roadway Pi pe End Treat nent, | | |
Class 2 | | |
0430 619A101M 14. 000 EACH 450. 00000 6300. 00| 320. 00000 4480. 00| 350. 00000
450 mm Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0440 619A102M 2.000 EACH 525. 00000 1050. 00| 510. 00000 1020. 00| 375. 00000
600 mMm Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0450 620A000M 10.000 M | 500. 00000 5000. 00| 406. 00000 4060. 00| 650. 00000
M nor Structure Concrete | | |
0460 621A000M 15. 000 EACH| 2000. 00000 30000. 00| 1000. 00000 15000. 00| 1500. 00000
Junction Boxes, Type 1, 1P O 5 | |
0470 621A001M 2.000 EACH 2200. 00000 4400. 00| 1700. 00000 3400. 00| 1500. 00000
I I

Type 1, 2P O 5 |



CALL ORDER : 002

LETTI NG DATE : 08/24/01 10:00 AM

SET- ASI DE :

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0480 621A016M 3. 000
Junction Boxes, Type 4, 1P O 5

0490 621A017M 4.000
Junction Boxes, Type 4, 2P O 5

0500 621C020M 38. 000
Inlets, Type Y

0510 621D019M 50. 000
Inlet Units, Type Y

0520 6211 001M 1. 000
Stilling Basins, Type 1

0530 650A000M 2719. 000
Topsoi

0540 650B000M 27753. 000
Topsoil From Stockpil es

0550 651B000OM 110. 000
Agricul tural Limestone

0560 651C000M 8. 000
8-8-8 Commercial Fertilizer

0570 651F000M 15. 000
Amonium Nitrate

0580 652A054M 12. 000
Seeding (M x 2A)

0590 652A056M 20. 000
Seeding (M x 2E)

0600 652B053M 7.000
Tenporary Seeding (M x 2AT)

0610 652C000M 20. 000
Mowi ng

0620 652D054M 7.000
Seeding I n Stubble (Mx 2A)

0630 654A001M 4952. 000
Soli d Soddi ng (Bernuda)

0640 656A000M 19. 000
Mul ching, Cass A Type 1

0650 656A001M 20. 000
Mul ching, O ass A Type 2

0660 659A000M 1000. 000

A

08/ 27/ 01
002 -5

& Newel | Roadb

63831.
4244.
1984.
4548.

14826.

24710.
5189.
2965.
8648.

23769.

21127.

22239.

1800.

ui

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CONTRACT I D : 20010824002 COUNTI ES : TALLAPOOSA
DI STRI CT : 04
1y [ 2 yom0s (. s ) s010

| ADVANCE CONSTRUCTI ON SERVIC | R E. GRILLS CONSTRUCTION CO |W S. Newel |

I UNIT PRI CE ANDJNTI UNIT PRI CE AIV[lJNTI UNIT PRI CE
EACH | 320000000 9600.00]  1400.00000 4200.00] | 2000.00000 6000, OC
EACHI 3500. 00000 14000 OOI 1200. 00000 4800.00I 2000. 00000
EACHI 400. 00000 15200 OOI 1200. 00000 45600.00I 1600. 00000
EACHI 400. 00000 20000 OOI 340. 00000 17000.00I 350. 00000
EACHI 5000. 00000 5000.00I 6000. 00000 6000.00I 4200. 00000
VB I 2. 00000 5438.00I 10. 00000 27190.00I 0. 01000
VB I 5. 00000 138765.00I 2.00000 55506.00I 2. 30000
NWCNI 90. 00000 9900.00I 44.00000 4840.00I 38. 59000
NWCNI 500. 00000 4000.00I 282. 00000 2256.00I 248. 07000
NWCNI 500. 00000 7500.00I 345. 00000 5175.00I 303. 24000
HA I 1100. 00000 13200.00I 1400. 00000 16800.00I 1235. 50000
HA I 1100. 00000 22000.00I 1400. 00000 28000.00I 1235. 50000
HA I 890. 00000 6230.00I 841. 00000 5887.00I 741.30000
HA I 160. 00000 3200.00I 168. 00000 3360.00I 148. 26000
HA I 800. 00000 5600.00I 1400. 00000 9800.00I 1235. 50000
M I 3. 75000 18570.00I 5. 40000 26740.80I 4. 80000
HA I 1000. 00000 19000.00I 1260. 00000 23940.00I 1111. 95000
HA I 1000. 00000 20000.00I 1260. 00000 25200.00I 1111. 95000
M i 2. 25000 2250.00i 2.00000 2000.00i 1. 80000

Erosi on Control Netting, C ass



CALL ORDER : 002
LETTI NG DATE : 08/24/01 10:00 AM
SET- ASI DE

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0670 659A002M 2296. 000
Erosi on Control Netting, Cass Cl

0680 665A000M 10. 000
Tenporary Seedi ng

0690 665B000M 10. 000
Tenporary Ml chi ng

0700 665C000M 280. 000
375 nm Tenporary Pi pe

0710 665E000M 2560. 000
Pol yet hyl ene

0720 665F000M 2424. 000
Hay Bal es

0730 6651 000M 816. 000
Tenporary Riprap, Cass 2

0740 665J000M 2966. 000
Silt Fence, Type A

0750 665K000M 500. 000
Drai nage Sunmp Excavation

0760 666A001M 39. 000

Pest Control
0770 680A000M
Engi neering Controls
0780 713A000M 8.
Per manent Barri cades

Tr eat nent

000

0790 740B0O0OM 103. 000
Construction Signs

0800 740D000M 312. 000
Channel i zi ng Druns

0810 740E000M 43. 000
Cones (900 mm Hi gh)

0820 740F002M 84.000
Barri cades, Type |II

0830 7401 005M 42.000

War ni ng Lights, Type B (Det achébl e

0840 740MD01M 43. 000
Bal | ast For Cone
0850 999 000M 4500. 000

Trai nee Hours At 80 Cents Per
SECTI ON TOTALS

Hour

ALABAMA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PAGE : 002 -6
TABULATI ON OF BI DS
CONTRACT | D : 20010824002 COUNTI ES : TALLAPOCSA
DISTRICT  : 04

(¢ 1 yo01059 (2 yom03 3 ) 30010
| ADVANCE CONSTRUCTI ON SERVI C | R E. GRILLS CONSTRUCTION CO |W S. Newel | & Newel | Roadbui
I UNI T PRI CE ANEUNTI UNI T PRI CE AMOUNTI UNI T PRI CE AMOUNT
W s 00000 2043440 s 00000 1s3es.00| 7.20000  16531.20
HA I 650. 00000 6500.00I 700. 00000 7000.00I 617. 75000 6177. 50
HA I 650. 00000 6500.00I 980. 00000 9800.00I 864. 85000 8648. 50
M I 32. 00000 8960.00I 50. 00000 14000.00I 41. 00000 11480. 00
MR I 2.00000 5120.00I 1. 50000 3840.00I 1. 80000 4608. 00
EACHI 4.00000 9696.00I 4.00000 9696.00I 5. 00000 12120. 00
NWCNI 19. 00000 15504.00I 26. 00000 21216.00I 25. 00000 20400. 00
M I 7. 00000 20762.00I 11. 00000 32626.00I 15. 00000 44490. 00
MB I 7. 00000 3500.00I 6. 00000 3000.00I 6. 50000 3250. 00
HA I 92. 00000 3588.00I 100. 00000 3900.00I 0. 01000 0.39
LUNPI 125000. 00000 125000.00I 250000. 00000 250000.00I 425500. 00000 425500. 00
M I 400. 00000 3200.00I 350. 00000 2800.00I 350. 00000 2800. 00
MR I 93. 00000 9579.00I 120. 00000 12360.00I 135. 00000 13905. 00
EACHI 65. 00000 20280.00I 79. 00000 24648.00I 84. 00000 26208. 00
EACHI 10. 25000 440.75I 16. 00000 688.00I 0. 01000 0.43
EACHI 172. 00000 14448.00I 225. 00000 18900.00I 300. 00000 25200. 00
EACHI 600. 00000 25200.00I 500. 00000 21000.00I 500. 00000 21000. 00
HE%%HI 6. 50000 279.50I 9. 00000 387.00I 0. 01000 0.43
F[URI 0. 80000 3600.00I 0. 80000 3600.00I 0. 80000 3600. 00
I $ 5,254,182.20I 5,628,762.21I 5,701, 964. 13
""" T s e sa tsa 201 T s Tseas 762211 TS 5 701, 064 13



CALL ORDER : 003

LETTI NG DATE :

ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

CONTRACT I D : 20010824003

08/ 24/01 10:00 AM DI STRI CT . 08

CONTRACT TIME : 200

CONTRACT DESCRI PTI ON : RURAL

for constructing the Bridge Repl acenent and Approaches on

S.R #13 (U. S. #43) over Bilbo Creek, south of MIntosh.
Length - 0.757 m.

SET- ASI DE :

Wor ki ng Days

COUNTI ES :

WASHI NGTON

(avai |l abl e days)

PRQIECT( S)

BRF- 98( 29)

DATE : 08/27/01
PAGE : 003 -1

NEWELL & BUSH, | NC.

CLARK CONSTRUCTI ON COVPANY , | NC.
MCINNI'S, LLC

T.L. WALLACE CONSTRUCTION, | NC.
L & A CONTRACTI NG COVPANY

PACO, | NC.

1,676, 433.
1, 813, 303.
1,879, 202.
1, 928, 302.
2,018, 227.
2, 057, 253.

. 0000%
. 1644%
. 0953%
. 0241%
. 3881%
. 7161%



Super pave Bitum nous Concrete Waring
Surface Layer, Leveling ,1/2" Maxi mum

08/ 27/ 01
003 -2

65000.
1012.
500.
1000.
250.
450.
720.
13383.
104346.
414.
416.

6000.

4175.

36967.

48503.

49290.

00
50
00
00
00
00
00
50
00
00
00
00

34

50

00

00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER : 003 CONTRACT I D : 20010824003 COUNTI ES : WASHI NGTON
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 08
SET- ASI DE
| ( 1 ) 14008 | ( 2 ) 03001 3 ) 13099
| NEWELL & BUSH, | NC. | CLARK CONSTRUCTION CO., INC [MCINNI'S, LLC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 206A000 LUMP| 30000. 00000 30000. 00| 150000. 00000 150000. 00| 65000. 00000
Renoval OF O d Bridge, Station 330+56.3 | | [
0020 206D001 675.000 LF | 1. 50000 1012. 50| 1. 50000 1012. 50| 1. 50000
Renmovi ng Guardrai | [ | [
0030 206E001 1. 000 EACH| 500. 00000 500. 00| 500. 00000 500. 00| 500. 00000
Renmoving Inlets [ | [
0040 206E002 2.000 EACH 500. 00000 1000. 00| 500. 00000 1000. 00| 500. 00000
Renovi ng Juncti on Boxes | | [
0050 206E008 1.000 EACH| 250. 00000 250. 00| 250. 00000 250. 00| 250. 00000
Renovi ng GQuardrail End Anchor (Al Type | | [
0060 206E013 3.000 EACH 150. 00000 450. 00| 150. 00000 450. 00| 150. 00000
Renovi ng GQuardrail End Anchor (Type 13) | | [
0070 206E019 6. 000 EACH| 120. 00000 720. 00| 120. 00000 720. 00| 120. 00000
Renovi ng GQuardrail End Anchor (Type 10) | | [
0080 210A000 4118. 000 CUYD| 3. 25000 13383. 50| 3. 25000 13383. 50| 3. 25000
Uncl assi fi ed Excavation | | [
0090 2100011 11594. 000 CUYD| 9. 00000 104346. 00| 9. 00000 104346. 00| 9. 00000
Borrow Excavation (A-4 or Better) [ | [
0100 214A000 69. 000 CUYD| 6. 00000 414. 00| 6. 00000 414. 00| 6. 00000
Structure Excavation | | |
0110 214B000 52.000 CUYD| 8. 00000 416. 00| 8. 00000 416. 00| 8. 00000
Foundati on Backfill, Local | | [
0120 306E000 1.000 EACH| 7500. 00000 7500. 00| 7500. 00000 7500. 00| 6000. 00000
State Retained Portable Nuclear | | |
Moi sture-Density Testing Device | | [
(I'ncludes Disposal of Existing Device) | | [
0130 401A000 6565. 000 SQYD| 1. 20000 7878. 00| 0. 64000 4201. 60| 0. 63600
Bi t um nous Treatnent A | |
0140 405A000 750. 000 GAL | 1. 50000 1125. 00| 1. 06000 795. 00| 49. 29000
Tack Coat | | |
0150 424A360 1066. 000 TON | 57. 00000 60762. 00| 49. 29000 52543. 14| 45. 50000
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range C'D [ | [
0160 424A366 1000. 000 TON | 53. 50000 53500. 00| 49. 29000 49290. 00| 49. 29000
I I I
I I I
I I I

Aggregate Size Mx, ESAL Range C/' D



St eel

08/ 27/ 01
003 -3

20195.

24645.

78282.

1064.

10700.

7860.
89700.

1500.
2000.
1500.
1500.
1500.
2500.
18800.

45

00

93

70

00

00
00

00
00
00
00
00
00
00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER : 003 CONTRACT I D : 20010824003 COUNTI ES : WASHI NGTON
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 08
SET- ASI DE
| ( 1 ) 14008 | ( 2 ) 03001 3 ) 13099
| NEWELL & BUSH, | NC. | CLARK CONSTRUCTION CO., INC |MCINNIS, LLC
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
0170 424B651 365.000 TON | 54. 00000 19710. 00| 55. 55000 20275. 75| 55. 33000
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mnum Aggregate Size | | [
M x, ESAL Range C/' D [ | [
0180 424B655 500. 000 TON | 53. 00000 26500. 00| 50. 00000 25000. 00| 49. 29000
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size M x, ESAL Range C/'D | | |
0190 424C361 1571. 000 TON | 49. 50000 77764. 50| 49. 82000 78267. 22| 49. 83000
Super pave Bitum nous Concrete Base | | |
Layer, 1 1/2" Maxi mum Aggregate Size [ | [
M x, ESAL Range C/' D [ | [
0200 428B000 10647.000 LF | 0. 12000 1277. 64| 0.11000 1171. 17| 0. 10000
Scoring Bitum nous Pavenent Surface By | | |
Rol I'i ng | | |
0210 450B000 107. 000 SQYD| 65. 00000 6955. 00| 70. 00000 7490. 00| 100. 00000
Rei nforced Cenent Concrete Bridge End | | |
Sl ab | |
0220 502A000 13100. 000 LB | 0. 48000 6288. 00| 0. 50000 6550. 00| 0. 60000
St eel Rei nf orcenent | | |
0230 502B000 LUMP| 67000. 00000 67000. 00| 75000. 00000 75000. 00| 89700. 00000
St eel Rei nforcenment For Bridge | | |
Superstructure, Sta. 330+56.30, Approx | | |
149,500 Lbs | | |
0240 505A000 1.000 EACH| 1250. 00000 1250. 00| 3000. 00000 3000. 00| 1500. 00000
Steel Test Piles (HP 10x42) | | |
0250 505A004 1.000 EACH| 2000. 00000 2000. 00| 3500. 00000 3500. 00| 2000. 00000
Steel Test Piles (HP 14x73) | | |
0260 505B055 1.000 EACH| 2500. 00000 2500. 00| 2000. 00000 2000. 00| 1500. 00000
Static Loading Tests (HP 10x42) | | [
0270 505B059 1.000 EACH| 2500. 00000 2500. 00| 2000. 00000 2000. 00| 1500. 00000
Static Loading Tests (HP 14x73) | | |
0280 505B085 1. 000 EACH| 1000. 00000 1000. 00| 500. 00000 500. 00| 1500. 00000
Dynami ¢ Loadi ng Tests (HP 10x42) | | [
0290 505B089 1.000 EACH| 1000. 00000 1000. 00| 500. 00000 500. 00| 2500. 00000
Dynam ¢ Loadi ng Tests (HP 14x73) | | |
0300 505MD00 940.000 LF 18. 50000 17390. 00| 20. 00000 18800. 00| 20. 00000
I I
I I

I
Pi 1ing Furnished And Driven(HP [
10x42) |



CALL ORDER : 003
LETTI NG DATE : 08/24/01 10:00 AM

SET- ASI DE :

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CONTRACT I D : 20010824003

DATE :
PAGE :

08/ 27/ 01
003 -4

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

0310 505MD04 3580. 000

Steel Piling Furnished And Driven(HP

14x73)

0320 508A000
Structural Steel

0330 510A000 224.000
Bri dge Substructure Concrete, C ass

0340 5100051
Bri dge Concrete Superstructure, Sta
330+56. 30, Approx. 568 Cu Yds

0350 510E000 1804. 000
Grooving Concrete Bridge Decks

0360 511A001 132. 000
El astoneri c Bearings, Type 2

0370 513B003 2655. 000
Pr et ensi oned- Prestressed Concrete
Grders, Type | (Specialty Item

5030. 000

0380 530A493 55. 000
15" Roadway Pi pe (14 Gauge C. M)
(Tenporary)

0390 530A494 383. 000
18" Roadway Pipe (14 Gauge C. M)
(Tenporary)

0400 600A000
Mobi li zation

0410 6100001 2621. 000
Loose Riprap, Cass 2
0420 610D003 1792. 000

Filter Bl anket, Ceotextile

0430 614B000 5. 000
Rei nf orced Sl ope Paving
0440 619A101 2.000

18" Side Drain Pipe End Treatnent,
Class 1

0450 621A057 2.000
Junction Boxes, Type Parti al
0460 6210020 1. 000

Inlets, Type Y

DISTRICT  : 08
(1 ) 14008
| NEWELL & BUSH,
I
| UNIT PRICE

LF | 27. 75000
I

LB | 2. 25000
I

cuYD| 370. 00000

A

LUWP|  225000. 00000

SQYD| 2. 50000
I

EACH| 36. 00000
I

LF | 45. 00000
|

LF | 30. 00000
I

LF | 32. 00000
I

LUMP|  180000. 00000
I

TON | 28. 50000
I

SQYD| 4. 00000
I

cuYD| 450. 00000
I

EACH| 1200. 00000
I

EACH| 2000. 00000
I

EACH| 2000. 00000

99345. 00

11317.
82880.

225000.

4510.
4752.

119475.

1650.

12256.

180000.
74698.
7168.
2250.
2400.

4000.
2000.

5
0
0
0
0
0
0
0
0
5
0
0
0
0
0

0
0
0
0
0
0

0

0

0
0
0
0
0
0
0

COUNTI ES : WASHI NGTON
( 2 ) 03001 3 ) 13099
CLARK CONSTRUCTION CO., INC [MOINNI'S, LLC
I
UNIT PRI CE AMOUNT| UNIT PRI CE
____________________________ +
26. 00000 93080. 00| 29. 00000
I
2. 50000 12575. 00| 4. 00000
I
375. 00000 84000. 00| 325. 00000
I
213000. 00000 213000. 00| 237000. 00000
I
2. 28000 4113. 12| 5. 00000
I
50. 00000 6600. 00| 100. 00000
I
60. 00000 159300. 00| 50. 00000
I
30. 00000 1650. 00| 30. 00000
I
32. 00000 12256. 00| 32. 00000
I
175000. 00000 175000. 00]  157000. 00000
I
28. 50000 74698. 50| 28. 50000
I
4. 00000 7168. 00| 4. 00000
I
245. 00000 1225. 00| 1000. 00000
I
1200. 00000 2400. 00| 1200. 00000
I
2000. 00000 4000. 00| 2000. 00000
I
2000. 00000 2000. 00| 2000. 00000
I

103820.

20120.
72800.
237000.

9020.
13200.
132750.

1650.

12256.

157000.
74698.
7168.
5000.
2400.

4000.
2000.

00

00
00
00

00
00
00

00

00

00
50
00
00
00

00
00



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

08/ 27/ 01
003 -5

CALL ORDER : 003 CONTRACT I D : 20010824003
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 08
SET- ASI DE
| ( 1 ) 14008 |
| NEWELL & BUSH, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]|
__________________________________________ e
0470 6210068 2.000 EACH 2000. 00000 4000. 00
Inlets, Type Y (Partial) | |
0480 621D019 1.000 EACH 500. 00000 500. 00
Inlet Units, Type Y |
0490 630A000 575.000 LF | 11. 15000 6411. 25
Steel Beam Cuardrail, Cass A Type 1 [
0500 6300001 1.000 EACH| 800. 00000 800. 00
Guardrail End Anchor, Type 8 [
0510 6300003 4.000 EACH 1000. 00000 4000. 00
Guardrail End Anchor, Type 13 [
0520 6300070 4.000 EACH 1570. 00000 6280. 00
Guardrail End Anchor, Type 10 Series [
0530 6310000 75.000 LF | 5. 00000 375. 00
Steel Beam Cuardrail Cass A Type 1 [
Reset [ |
0540 631E005 1.000 EACH 575. 00000 575.00
Guardrail End Anchor Type 14, Reset |
0550 631F001 75.000 LF | 7.50000 562. 50
Steel Beam Cuardrail Cass A Type 2 [
Rel ocat ed [ |
0560 6313009 1.000 EACH| 750. 00000 750. 00
Guardrail End Anchor, Type 10 Series [
Rel ocat ed [ |
0570 641A035 20.000 LF | 350. 00000 7000. 00
6 Inch D.I. Water Main Laid | |
0580 641B080 1700. 000 LF | 48. 00000 81600. 00
6 Inch H D P.E Water Pipe Directionally | |
Bor ed [ |
0590 649A020 1700. 000 LF | 10. 00000 17000. 00
6 Inch Encasenent Pipe, Type 2 | |
Installation [
0600 650A000 100. 000 CUYD| 7.50000 750. 00
Topsoi | | |
0610 650B000 1272. 000 CUYD| 6. 00000 7632. 00
Topsoil From Stockpil es | |
0620 652A057 1. 000 ACRE]| 700. 00000 700. 00
I

Seeding (M x 3A)

5765.

562.

750.

1000.
127500.

85000.

750.
7632.
1500.

00
50

00

00
00

00

00
00
00

DATE
PAGE
COUNTI ES : WASHI NGTON
( 2 ) 03001 3 ) 13099
CLARK CONSTRUCTION CO., INC |MCINNI'S, LLC
I
UNI' T PRI CE AMOUNT]| UNI T PRI CE
____________________________ o e e e e e e e e e e e e e e e e e m =
2000. 00000 4000. 00| 2000. 00000
I
500. 00000 500. 00| 500. 00000
I
11. 15000 6411. 25| 11. 15000
I
800. 00000 800. 00| 800. 00000
I
1000. 00000 4000. 00| 1000. 00000
I
1570. 00000 6280. 00| 1570. 00000
I
5. 00000 375. 00| 5. 00000
|
575. 00000 575. 00| 575. 00000
I
7.50000 562. 50| 7.50000
|
750. 00000 750. 00| 750. 00000
|
159. 00000 3180. 00| 50. 00000
I
47. 70000 81090. 00| 75. 00000
|
9. 54000 16218. 00| 50. 00000
|
7.50000 750. 00| 7.50000
I
6. 00000 7632. 00| 6. 00000
I
600. 00000 600. 00| 1500. 00000
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

08/ 27/ 01
003 -6

CALL ORDER : 003
LETTI NG DATE : 08/24/01 10:00 AM
SET- ASI DE

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0630 652A061 1. 000
Seeding (M x 3E)

0640 652B055 1. 000
Tenporary Seeding (M x 3AT)

0650 652C000 1. 000
Mowi ng

0660 654A001 1200. 000
Soli d Soddi ng (Bernuda)

0670 656A000 2. 000
Mul ching, Cass A Type 1

0680 656A001 1. 000
Mul ching, dass A Type 2

0690 659A000 200. 000
Erosion Control Netting, Cass A

0700 659A001 200. 000
Erosi on Control Netting, Class B

0710 665B000 3. 000
Tenporary Ml chi ng

0720 665E000 50. 000
Pol yet hyl ene

0730 665F000 200. 000
Hay Bal es

0740 665Q000 100. 000
Sand Bags

0750 6651 000 100. 000
Tenporary Riprap, Cass 2

0760 6653000 7000. 000
Silt Fence, Type A

0770 665K000 100. 000
Drai nage Sunp Excavation

0780 665L000 100. 000
Fl oati ng Basin Boom

0790 666A001 6. 000
Pest Control Treatnment

0800 680A000
Engi neering Controls

0810 7010000 1. 000

Broken Temporary Traffic Stripe

CONTRACT D : 20010824003
DISTRICT  : 08
(1 ) 14008 |
| NEWELL & BUSH, | NC. |
I UNI T PRI CE Al\/[lJNTI
acrel 700 00000 700,00
ACREI 700. 00000 700. ooI
ACREI 100. 00000 100. ooI
SQYDI 7. 50000 9000. ooI
ACREI 700. 00000 1400. ooI
ACREI 850. 00000 850. ooI
SQYDI 5. 00000 1000. ooI
SQYDI 5. 00000 1000. ooI
ACREI 700. 00000 2100. ooI
SQYDI 5. 00000 250. ooI
EACHI 10. 00000 2000. ooI
EACHI 5. 00000 500. ooI
TON I 30. 00000 3000 ooI
LF I 3. 00000 21000 ooI
CUYDI 6. 50000 650. ooI
LF I 14. 00000 1400. ooI
ACREI 100. 00000 600. ooI
LUI\/PI 13250. 00000 13250 ooI
M LEI 500. 00000 500. ooi

o~

1600.
500.
3000.
21000.
650.
2000.
600.
12000.
500.

DATE :
PAGE
COUNTI ES : WASHI NGTON
2 03001 3 ) 13099
ARK CONSTRUCTION CO., INC |MCINNI'S, LLC
UNIT PRI CE AIV[lJNTI UNIT PRI CE
© 600.00000 600.00]  1500.00000 1500, 0¢

600. 00000 600.00I 1200. 00000
50. 00000 50.00I 350. 00000

3. 00000 3600.00I 4.90000

600. 00000 1200.00I 750. 00000
750. 00000 750.00I 800. 00000
2.50000 500.00I 3. 50000
2.50000 500.00I 8. 80000

600. 00000 1800.00I 800. 00000

3. 00000 150.00I 1. 00000

10. 00000 2000.00I 8. 00000

5. 00000 500.00I 5. 00000

30. 00000 3000.00I 30. 00000

3. 00000 21000.00I 3. 00000

6. 50000 650.00I 6. 50000

14. 00000 1400.00I 20. 00000

30. 00000 180.00I 100. 00000
3000. 00000 3000.00I 12000. 00000
500. 00000 500.00i 500. 00000



TABULATI ON OF BI DS

ALABAVA DEPARTMENT OF TRANSPORTATI ON

DATE :
PAGE :

08/ 27/ 01
003 -7

Barrier Rail Munted Delineator [

CALL ORDER : 003 CONTRACT I D : 20010824003
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 08
SET- ASI DE
| ( 1 ) 14008 |
| NEWELL & BUSH, | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]|
__________________________________________ e
0820 7010003 3.000 M LE| 500. 00000 1500. 00|
Solid Tenporary Traffic Stripe (Paint) | |
0830 701D007 3.000 M LE| 1300. 00000 3900. 00|
Solid Traffic Stripe Renoved (Paint) | |
0840 701D014 1.000 M LE| 1100. 00000 1100. 00|
Broken Traffic Stripe Renoved (Paint) | |
0850 701E003 1796.000 LF | 1. 43000 2568. 28|
Solid Tenporary Traffic Stripe (Tape) | |
0860 701Gl21 902.000 LF | 1. 53000 1380. 06|
Broken White, Class 3W Type A Traffic | |
Stripe (6" Wde) [ |
0870 701Gl25 902.000 LF | 3. 46000 3120. 92|
Solid White, Cass 3W Type A Traffic | |
Stripe (6" Wde) [ |
0880 701Gl33 902.000 LF | 3. 65000 3292. 30|
Solid Yellow, Class 3W Type A Traffic | |
Stripe (6" Wde) [ |
0890 701H002 1796.000 LF | 0. 75000 1347. 00|
Solid Traffic Stripe Renoved (Tape) | |
0900 702A040 2.000 M LE| 2500. 00000 5000. 00|
Broken White, Profiled Traffic Stripe | |
(6" Wde) I I
0910 702A041 2.000 M LE| 5000. 00000 10000. 00|
Solid Wiite, Profiled Traffic Stripe | |
(6" Wde) I I
0920 702A043 2.000 M LE| 5000. 00000 10000. 00|
Solid Yellow, Profiled Traffic Stripe | |
(6" Wde) I I
0930 705A011 552. 000 EACH| 5. 00000 2760. 00|
Paverment Markers, Cass C, Type 1-A [ |
0940 705A012 490. 000 EACH 5. 00000 2450. 00|
Pavermrent Markers, Cass C, Type 1-B [ |
0950 705A031 188. 000 EACH| 5. 00000 940. 00|
Pavermrent Markers, Class A-H Type 1-A | |
0960 707Q001 49.000 EACH 5. 00000 245. 00|
I
I

(Bi-Directional) [

COUNTI ES : WASHI NGTON
( 2 ) 03001 3 ) 13099
CLARK CONSTRUCTION CO., INC [MOINNI'S, LLC
I
UNIT PRI CE AMOUNT| UNIT PRI CE
____________________________ +
500. 00000 1500. 00| 500. 00000
I
1300. 00000 3900. 00| 1300. 00000
I
1100. 00000 1100. 00| 1100. 00000
I
1. 43000 2568. 28| 1. 43000
I
1. 53000 1380. 06| 1. 53000
|
3. 46000 3120. 92| 3. 46000
|
3. 65000 3292. 30| 3. 65000
|
0. 75000 1347. 00| 0. 75000
I
2500. 00000 5000. 00| 2500. 00000
I
5000. 00000 10000. 00| 5000. 00000
I
5000. 00000 10000. 00| 5000. 00000
I
5. 00000 2760. 00| 5. 00000
I
5. 00000 2450. 00| 5. 00000
I
5. 00000 940. 00| 5. 00000
I
20. 00000 980. 00| 20. 00000
I
I

3292.

1347.

5000.

10000.

10000.

2760.
2450.
940.
980.

.92

30

00
00

00

00

00
00
00
00



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 08/27/01
PAGE : 003 -8

39200.

5280.
14000.
50.
2000.
3000.
50.
10000.

600.
1,879, 202.

00

00
00
00
00
00
00
00

CALL ORDER : 003 CONTRACT I D : 20010824003 COUNTI ES : WASHI NGTON
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 08
SET- ASI DE
| ( 1 ) 14008 | ( 2 ) 03001 3 ) 13099
| NEVELL & BUSH, | NC. | CLARK CONSTRUCTION CO., INC |[MOINNIS, LLC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ T T
0970 726A000 1960. 000 LF | 20. 00000 39200. 00| 30. 00000 58800. 00| 20. 00000
Portabl e Concrete Safety Barriers, Type | | |
6 I I
0980 740B000 660. 000 SQFT| 16. 00000 10560. 00| 12. 00000 7920. 00| 8. 00000
Construction Signs | | [
0990 740D000 200. 000 EACH| 50. 00000 10000. 00| 75. 00000 15000. 00| 70. 00000
Channel i zi ng Druns [ | [
1000 740E000 50. 000 EACH| 18. 00000 900. 00| 20. 00000 1000. 00| 1. 00000
Cones (36 Inches High) | | |
1010 740F002 8.000 EACH 280. 00000 2240. 00| 350. 00000 2800. 00| 250. 00000
Barri cades, Type |II [ | [
1020 7401 005 4.000 EACH 250. 00000 1000. 00| 450. 00000 1800. 00| 750. 00000
Varni ng Lights, Type B (Detachabl e Head | | [
1030 740MD01 50. 000 EACH| 6. 00000 300. 00| 8. 00000 400. 00| 1. 00000
Bal | ast For Cone | | [
1040 7410010 2.000 EACH 6500. 00000 13000. 00| 7500. 00000 15000. 00| 5000. 00000
Port abl e Sequential Arrow And Chevron | | |
Sign Unit [ | [
1050 999 000 750. 000 HOUR| 0. 80000 600. 00| 0. 80000 600. 00| 0. 80000
Trai nee Hours At 80 Cents Per Hour | | [
SECTI ON TOTALS | $ 1,676, 433. 45| $ 1,813, 303. 81|
------------------------------------------ T T



Super pave Bitum nous Concrete Waring
Surface Layer, Leveling ,1/2" Maxi mum

08/ 27/ 01
003 -9

75000.
3375.
300.
600.
300.
300.
2100.
14413.
104346.
1035.
520.
5000.

9847.

1500.

63960.

60000.

00
00
00
00
00
00
00
00
00
00
00
00

50

00

00

00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE :
TABULATI ON OF BI DS
CALL ORDER : 003 CONTRACT I D : 20010824003 COUNTI ES : WASHI NGTON
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 08
SET- ASI DE :
| ( 4 ) 23034 | ( 5 ) 12003 6 ) 16035
| T.L. WALLACE CONSTRUCTION, |L & A CONTRACTI NG COMPANY | PACO, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI' T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ TS ey
SECTI ON 0001 Tot al
I I I
0010 206A000 LUMP|  100000. 00000 100000. 00] 200000. 00000 200000. 00| 75000. 00000
Renmoval O A d Bridge, Station 330+56.3 | | |
0020 206D001 675.000 LF | 2. 50000 1687. 50| 1. 58000 1066. 50| 5. 00000
Renovi ng Guardrai | | | |
0030 206E001 1.000 EACH 500. 00000 500. 00| 525. 00000 525. 00| 300. 00000
Renmoving Inlets | | |
0040 206E002 2.000 EACH| 500. 00000 1000. 00| 525. 00000 1050. 00| 300. 00000
Renovi ng Juncti on Boxes | | |
0050 206E008 1.000 EACH 200. 00000 200. 00| 262. 50000 262. 50| 300. 00000
Renovi ng GQuardrail End Anchor (Al Type | | |
0060 206E013 3.000 EACH| 175. 00000 525. 00| 157. 50000 472. 50| 100. 00000
Renovi ng GQuardrail End Anchor (Type 13) | | |
0070 206E019 6. 000 EACH| 175. 00000 1050. 00| 126. 00000 756. 00| 350. 00000
Renovi ng GQuardrail End Anchor (Type 10) | | |
0080 210A000 4118. 000 CuUYD| 3. 25000 13383. 50| 3. 41000 14042. 38| 3. 50000
Uncl assi fi ed Excavation | | |
0090 210D011 11594. 000 CUYD| 9. 00000 104346. 00| 9. 45000 109563. 30| 9. 00000
Borrow Excavation (A-4 or Better) | | |
0100 214A000 69. 000 CUYD| 6. 00000 414. 00| 6. 30000 434. 70| 15. 00000
Structure Excavation | | |
0110 214B000 52.000 CUYD| 8. 00000 416. 00| 8. 40000 436. 80| 10. 00000
Foundation Backfill, Local | | |
0120 306E000 1.000 EACH 7000. 00000 7000. 00| 7500. 00000 7500. 00| 5000. 00000
State Retained Portabl e Nucl ear | | [
Moi sture-Density Testing Device | | [
(I'ncludes Disposal of Existing Device) | | [
0130 401A000 6565. 000 SQYD| 0. 60000 3939. 00| 1.17000 7681. 05| 1. 50000
Bi t um nous Treatnent A | |
0140 405A000 750. 000 GAL | 1. 00000 750. 00| 1. 50000 1125. 00| 2. 00000
Tack Coat | | |
0150 424A360 1066. 000 TON | 46. 50000 49569. 00| 56. 91000 60666. 06| 60. 00000
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range C'D [ | [
0160 424A366 1000. 000 TON | 46. 50000 46500. 00| 53. 31000 53310. 00| 60. 00000
I I I
I I I
I I I

Aggregate Size Mx, ESAL Range C/' D



St eel

08/ 27/ 01
003 -10

21900.

30000.

89547.

2661.

9630.

7860.
75000.

4000.
4000.
3000.
5000.
2000.
2000.

23500.

00

00

00

75

00

00
00

00
00
00
00
00
00
00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER : 003 CONTRACT I D : 20010824003 COUNTI ES : WASHI NGTON
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 08
SET- ASI DE :
| ( 4 ) 23034 | ( 5 ) 12003 [ 6 ) 16035
| T.L. WALLACE CONSTRUCTI ON, |L & A CONTRACTI NG COMPANY | PACO, I NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
0170 424B651 365.000 TON | 52. 20000 19053. 00| 53. 95000 19691. 75| 60. 00000
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mnum Aggregate Size | | [
M x, ESAL Range C/' D [ | [
0180 424B655 500. 000 TON | 63. 00000 31500. 00| 52. 96000 26480. 00| 60. 00000
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size M x, ESAL Range C/'D | | |
0190 424C361 1571. 000 TON | 47. 00000 73837. 00| 49. 31000 77466. 01| 57. 00000
Super pave Bitum nous Concrete Base | | |
Layer, 1 1/2" Maxi mum Aggregate Size [ | [
M x, ESAL Range C/' D [ | [
0200 428B000 10647.000 LF | 0. 10000 1064. 70| 0. 12000 1277. 64| 0. 25000
Scoring Bitum nous Pavenent Surface By | | |
Rol I'i ng | | |
0210 450B000 107. 000 SQYD| 70. 00000 7490. 00| 121. 24000 12972. 68| 90. 00000
Rei nforced Cenent Concrete Bridge End | | |
Sl ab | |
0220 502A000 13100. 000 LB | 0. 55000 7205. 00| 0. 42000 5502. 00| 0. 60000
St eel Rei nf orcenent | | |
0230 502B000 LUMP| 82225. 00000 82225. 00| 62790. 00000 62790. 00| 75000. 00000
St eel Rei nforcenment For Bridge | | |
Superstructure, Sta. 330+56.30, Approx | | |
149,500 Lbs | | |
0240 505A000 1.000 EACH| 4000. 00000 4000. 00| 4500. 00000 4500. 00| 4000. 00000
Steel Test Piles (HP 10x42) | | |
0250 505A004 1.000 EACH| 4500. 00000 4500. 00| 5000. 00000 5000. 00| 4000. 00000
Steel Test Piles (HP 14x73) | | |
0260 505B055 1.000 EACH| 7000. 00000 7000. 00| 5000. 00000 5000. 00| 3000. 00000
Static Loading Tests (HP 10x42) | | [
0270 505B059 1.000 EACH| 7000. 00000 7000. 00| 5000. 00000 5000. 00| 5000. 00000
Static Loading Tests (HP 14x73) | | |
0280 505B085 1. 000 EACH| 750. 00000 750. 00| 1500. 00000 1500. 00| 2000. 00000
Dynami ¢ Loadi ng Tests (HP 10x42) | | [
0290 505B089 1.000 EACH| 750. 00000 750. 00| 1500. 00000 1500. 00| 2000. 00000
Dynam ¢ Loadi ng Tests (HP 14x73) | | |
0300 505MD00 940.000 LF 19. 00000 17860. 00| 25. 00000 23500. 00| 25. 00000
I I
I I

I
Pi 1ing Furnished And Driven(HP [
10x42) |



CALL ORDER : 003
LETTI NG DATE : 08/24/01 10:00 AM

SET- ASI DE

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE
PAGE

08/ 27/ 01
003 -11

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

0310 505MD04 3580. 000

Steel Piling Furnished And Driven(HP

14x73)

0320 508A000 5030. 000
Structural Steel

0330 510A000 224. 000

Bri dge Substructure Concrete, C ass

0340 5100051
Bri dge Concrete Superstructure, Sta
330+56. 30, Approx. 568 Cu Yds

0350 510E000 1804. 000
Grooving Concrete Bridge Decks

0360 511A001 132. 000
El astoneri c Bearings, Type 2

0370 513B003 2655. 000
Pr et ensi oned- Prestressed Concrete
Grders, Type | (Specialty Item

0380 530A493 55. 000
15" Roadway Pi pe (14 Gauge C. M)
(Tenporary)

0390 530A494 383. 000
18" Roadway Pipe (14 Gauge C. M)
(Tenporary)

0400 600A000
Mobi i zati on

0410 6100001 2621. 000
Loose Riprap, Cass 2
0420 610D003 1792. 000

Filter Bl anket, Ceotextile

0430 614B000 5. 000
Rei nf orced Sl ope Paving
0440 619A101 2.000

18" Side Drain Pipe End Treatnent,
Class 1

0450 621A057 2.000
Junction Boxes, Type Parti al
0460 6210020 1. 000

Inlets, Type Y

CONTRACT 1D : 20010824003
DISTRICT  : 08
| 4 ) 23034
| T.L. WALLACE CONSTRUCTI ON
I
| UNIT PRICE AMOUNT

e

LF | 30. 00000 107400. 00
|

LB | 4. 75000 23892. 50
I

cuYD| 475. 00000 106400. 00

A

LUMP|  340800. 00000 340800. 00
|

SQYD| 2. 15000 3878. 60
I

EACH| 40. 00000 5280. 00
I

LF | 50. 00000 132750. 00
|

LF | 30. 00000 1650. 00
|

LF | 32. 00000 12256. 00
|

LUMP|  150000. 00000 150000. 00
I

TON | 33. 50000 87803. 50
I

SQYD| 2. 00000 3584. 00
I

cuYD| 335. 00000 1675. 00
I

EACH| 1200. 00000 2400. 00
|

EACH| 2000. 00000 4000. 00
I

EACH| 2000. 00000 2000. 00

COUNTI ES : WASHI NGTON
5 12003 6 ) 16035
& A CONTRACTI NG COVPANY | PACO | NC
I
UNI T PRI CE AMOUNT| UNIT PRI CE
____________________________ +
30. 00000 107400. 00| 37.00000
I
1. 25000 6287. 50| 3. 00000
I
475. 00000 106400. 00| 490. 00000
I
255600. 00000 255600. 00| 285000. 00000
I
2. 26000 4077. 04| 3. 00000
I
35. 00000 4620. 00| 75. 00000
I
45. 00000 119475. 00| 65. 00000
I
31. 50000 1732. 50| 32. 00000
I
33. 60000 12868. 80| 35. 00000
I
175000. 00000 175000. 00| 150000. 00000
I
35. 68000 93517. 28| 35. 00000
I
2.83000 5071. 36| 4.00000
I
300. 00000 1500. 00| 200. 00000
I
1260. 00000 2520. 00| 1500. 00000
I
2100. 00000 4200. 00| 2200. 00000
I
2100. 00000 2100. 00| 2500. 00000
I

132460.

15090.
109760.
285000.

5412.
9900.

172575.

1760.

13405.

150000.
91735.
7168.
1000.
3000.

4400.
2500.

00

00
00
00

00
00
00

00

00

00
00
00
00
00

00
00



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

COUNTI ES

WASHI NGTON

DATE
PAGE

08/ 27/ 01
003 -12

CALL ORDER : 003 CONTRACT I D : 20010824003
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 08
SET- ASI DE
| ( 4 ) 23034 |
| T. L. WALLACE CONSTRUCTI ON, |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]|
__________________________________________ e
0470 6210068 2.000 EACH 2000. 00000 4000. 00
Inlets, Type Y (Partial) | |
0480 621D019 1.000 EACH 500. 00000 500. 00
Inlet Units, Type Y | |
0490 630A000 575.000 LF | 15. 00000 8625. 00
Steel Beam Cuardrail, Cass A Type 1 [ |
0500 6300001 1.000 EACH| 650. 00000 650. 00
Guardrail End Anchor, Type 8 [
0510 6300003 4.000 EACH 1250. 00000 5000. 00
Guardrail End Anchor, Type 13 [
0520 6300070 4.000 EACH 1500. 00000 6000. 00
Guardrail End Anchor, Type 10 Series [ |
0530 6310000 75.000 LF | 10. 00000 750. 00
Steel Beam Cuardrail Cass A Type 1 [ |
Reset [ |
0540 631E005 1.000 EACH| 550. 00000 550. 00
Guardrail End Anchor Type 14, Reset | |
0550 631F001 75.000 LF | 20. 00000 1500. 00
Steel Beam Cuardrail Cass A Type 2 [ |
Rel ocat ed [ |
0560 6313009 1.000 EACH| 750. 00000 750. 00
Guardrail End Anchor, Type 10 Series [ |
Rel ocat ed [ |
0570 641A035 20.000 LF | 319. 45000 6389. 00
6 Inch D.I. Water Main Laid | |
0580 641B080 1700. 000 LF | 45. 00000 76500. 00
6 Inch H D P.E Water Pipe Directionally | |
Bor ed [ |
0590 649A020 1700. 000 LF | 9. 00000 15300. 00
6 Inch Encasenent Pipe, Type 2 | |
Installation [
0600 650A000 100. 000 CUYD| 7.50000 750. 00
Topsoi | | |
0610 650B000 1272. 000 CUYD| 6. 00000 7632. 00
Topsoil From Stockpil es | |
0620 652A057 1. 000 ACRE]| 691. 49000 691. 49
I

Seeding (M x 3A)

| PACO,
I

( 5 12003

L & A CONTRACTI NG COVPANY
UNIT PRI CE ANOUNT|
2100. 00000 4200. 00
525. 00000 525. 00
11. 71000 6733. 25
840. 00000 840. 00
1050. 00000 4200. 00
1648. 50000 6594. 00
5. 25000 393. 75
603. 75000 603. 75
7.88000 591. 00
787. 50000 787. 50
335. 42000 6708. 40
47. 25000 80325. 00
9. 45000 16065. 00
25. 00000 2500. 00
6. 30000 8013. 60
1575. 00000 1575. 00

6 )

800.
1500.
2000.

15.

700.
25.

800.

20.
30.

30.

10.

500.

16035

I NC.

00000
00000

00000

00000
00000

00000

00000

. 00000

00000

700.

1875.

800.

400.
51000.

51000.

1000.
10176.

500.

00
00

00

00
00

00

00
00
00



CONTRACT ID :

ALABAVA DEPARTMENT OF TRANSPORTATI ON

DI STRI CT

TABULATI ON OF BI DS

20010824003
08

COUNTI ES :

WASHI NGTON

DATE :
PAGE :

08/ 27/ 01
003 -13

CALL ORDER : 003
LETTI NG DATE : 08/24/01 10:00 AM
SET- ASI DE

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0630 652A061 1. 000
Seeding (M x 3E)

0640 652B055 1. 000
Tenporary Seeding (M x 3AT)

0650 652C000 1. 000
Mowi ng

0660 654A001 1200. 000
Soli d Soddi ng (Bernuda)

0670 656A000 2. 000
Mul ching, Cass A Type 1

0680 656A001 1. 000
Mul ching, dass A Type 2

0690 659A000 200. 000
Erosion Control Netting, Cass A

0700 659A001 200. 000
Erosi on Control Netting, Class B

0710 665B000 3. 000
Tenporary Ml chi ng

0720 665E000 50. 000
Pol yet hyl ene

0730 665F000 200. 000
Hay Bal es

0740 665Q000 100. 000
Sand Bags

0750 6651 000 100. 000
Tenporary Riprap, Cass 2

0760 6653000 7000. 000
Silt Fence, Type A

0770 665K000 100. 000
Drai nage Sunp Excavation

0780 665L000 100. 000
Fl oati ng Basin Boom

0790 666A001 6. 000
Pest Control Treatnment

0800 680A000
Engi neering Controls

0810 7010000 1. 000

Broken Temporary Traffic Stripe

4 )

(
T.L. WALLACE CONSTRUCTI ON,

23034

UNIT PRI CE

691.

10.

30.

16.

60.

30000.
500.

744.
744.
2074.
250.
2000.
500.
3000.
26250.
650.
1600.
360.
30000.
500.

| PACO,
I

( 5 12003
L & A CONTRACTI NG COVPANY
UNIT PRI CE ANOUNT|
1575.00000  1575. 00|
1260. 00000 1260. ooI
367. 50000 367. 50I
5. 15000 6180. ooI
787. 50000 1575. ooI
840. 00000 840. ooI
3. 41000 682. ooI
9. 24000 1848. ooI
840. 00000 2520. ooI
7. 50000 375. ooI
6. 30000 1260. ooI
9. 45000 945. ooI
31. 50000 3150. ooI
3. 94000 27580. ooI
6. 83000 683. ooI
20. 00000 2000. ooI
157. 50000 945. ooI
75000. 00000 75000. ooI
525. 00000 525. ooi

6 )

40.

20.

20.
220.
30000.
500.

16035

I NC.



CALL ORDER : 003
LETTI NG DATE : 08/24/01 10:00 AM

SET- ASI DE

ALABAVA DEPARTMENT OF TRANSPORTATI ON

CONTRACT I D
DI STRI CT

TABULATI ON OF BI DS

20010824003
08

COUNTI ES :

WASHI NGTON

DATE
PAGE

08/ 27/ 01
003 -14

I
I
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON |
0820 7010003 3.000 M LE
Solid Tenporary Traffic Stripe (Paint)
0830 701D007 3.000 M LE
Solid Traffic Stripe Renoved (Paint) |
0840 701D014 1.000 MLE
Broken Traffic Stripe Renpved (Paint) |
0850 701E003 1796.000 LF |
Solid Tenporary Traffic Stripe (Tape) |
0860 701Gl21 902.000 LF |
Broken White, Class 3W Type A Traffic |
Stripe (6" Wde) [
0870 701Gl25 902.000 LF |
Solid White, Cass 3W Type A Traffic |
Stripe (6" Wde) [
0880 701G133 902.000 LF |
Solid Yellow, Class 3W Type A Traffic |
Stripe (6" Wde) [
0890 701H002 1796. 000 LF
Solid Traffic Stripe Renoved (Tape) |
0900 702A040 2.000 MLE
Broken White, Profiled Traffic Stripe
(6" Wde) [
0910 702A041 2.000 MLE
Solid Wiite, Profiled Traffic Stripe
(6" Wde) [
0920 702A043 2.000 MLE
Solid Yellow, Profiled Traffic Stripe |
(6" Wde) [
0930 705A011 552. 000 EACH
Paverment Markers, Cass C, Type 1-A [
0940 705A012 490. 000 EACH
Pavermrent Markers, Cass C, Type 1-B [
0950 705A031 188. 000 EACH
Pavermrent Markers, Class A-H Type 1-A |
0960 707Q001 49. 000 EACH
Barrier Rail Munted Delineator [
(Bi-Directional) |

4 )

(
T.L. WALLACE CONSTRUCTI ON

23034

UNIT PRI CE

2500.

5000.

5000.

15.

. 65000

. 75000

00000

00000

00000

. 00000
. 00000
. 00000

00000

3292

1347.

5000.

10000.

10000.

2760

2450
940
735.

| PACO,

( 5 12003
L & A CONTRACTI NG COVPANY
I
UNIT PRI CE AMOUNT]|
525. 00000 1575. 00|
1365. 00000 4095. 00
1155. 00000 1155. 00
1. 50000 2694. 00
1. 61000 1452. 22
3. 63000 3274. 26
3. 83000 3454. 66
0. 79000 1418. 84
2625. 00000 5250. 00
5250. 00000 10500. 00
5250. 00000 10500. 00
5. 25000 2898. 00
5. 25000 2572. 50
5. 25000 987. 00
15. 00000 735. 00

6 )

3000.

6000.

6000.

25.

16035

I NC.

UNIT PRI CE

. 00000

. 00000

00000

00000

00000

. 00000
. 00000
. 00000

00000

5412.

3592.
6000.

12000.

12000.

3864.
3430.
1316.

1225.

.00

00

00
00

00

00

00
00
00
00



DATE :
PAGE :

08/ 27/ 01
003 -15

78400.

6600.
12000.
600.
1600.
2200.
500.
14000.

600.
2, 057, 253.

00

00
00
00
00
00
00
00

ALABANVA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS
CALL ORDER : 003 CONTRACT I D : 20010824003 COUNTI ES : WASHI NGTON
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 08
SET- ASI DE
| ( 4 ) 23034 | ( 5 ) 12003 6 ) 16035
| T.L. WALLACE CONSTRUCTION, |L & A CONTRACTI NG COMPANY | PACO, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ T T
0970 726A000 1960. 000 LF | 24. 00000 47040. 00| 25. 20000 49392. 00| 40. 00000
Portabl e Concrete Safety Barriers, Type | | |
6 I I I
0980 740B000 660. 000 SQFT| 7.98000 5266. 80| 8. 40000 5544. 00| 10. 00000
Construction Signs | | [
0990 740D000 200. 000 EACH| 79. 80000 15960. 00| 68. 25000 13650. 00| 60. 00000
Channel i zi ng Druns [ | [
1000 740E000 50. 000 EACH| 12. 77000 638. 50| 11. 55000 577. 50| 12. 00000
Cones (36 Inches High) | | |
1010 740F002 8.000 EACH 239. 36000 1914. 88| 241. 50000 1932. 00| 200. 00000
Barri cades, Type |II [ | [
1020 7401 005 4.000 EACH 436. 17000 1744. 68| 462. 00000 1848. 00| 550. 00000
Varni ng Lights, Type B (Detachabl e Head | | [
1030 740MD01 50. 000 EACH| 9. 04000 452. 00| 6. 30000 315. 00| 10. 00000
Bal | ast For Cone | | [
1040 7410010 2.000 EACH 5106. 38000 10212. 76| 4200. 00000 8400. 00| 7000. 00000
Port abl e Sequential Arrow And Chevron | | |
Sign Unit [ | [
1050 999 000 750. 000 HOUR| 0. 80000 600. 00| 0. 80000 600. 00| 0. 80000
Trai nee Hours At 80 Cents Per Hour | | [
SECTI ON TOTALS | $ 1,928, 302. 85| $ 2,018,227.08|
------------------------------------------ T T
CONTRACT TOTALS [ $ 1,928, 302. 85| $ 2,018, 227. 08|



ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

DATE : 08/27/01
PAGE : 004 -1

CALL ORDER . 004 CONTRACT I D : 20010824004 COUNTI ES : TUSCALOGCSA
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 05
CONTRACT TIME : 200 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : |TS-9801(103)

for constructing the Dynani ¢ Message Signs at various
| ocations in Tuscal oosa and Northport as indicated on the

pl ans.
SET- ASI DE :
VENDOR TOTAL
RANK  NUMBER NAME BI D

1 20042 TOOVER ELECTRI CAL COVPANY, | NC. $ 1,622,663.19
2 07004 GECRA A ELECTRI C COVPANY $ 1,771,779.48
3 01020 APEX CONTRACTI NG, | NC. $ 1,974, 345. 00
4 13098 MASTEC I TS, | NC $ 1,977,891.70
5 20003 TEMPLE ELECTRI C COVPANY, | NC. $ 1,997, 414.00

100. 0000%
109. 1896%
121. 6731%
121. 8917%
123. 0948%



Dynami ¢ Message Sign, 18 Inch Character

08/ 27/ 01
004 -2

I NC.

960.
840.
2100.
27388.

226600.
8000.

13500.
10240.
24000.
160.
3636.
7000.
2112.
12948.
5025.
10000.
539200.

00
00
00
00

00
00

00
00
00
00
00
00
00
00
00
00
00

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER . 004 CONTRACT I D : 20010824004 COUNTI ES : TUSCALOGCSA
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 05
SET- ASI DE :
| ( 1 ) 20042 | ( 2 07004 3 ) 01020
| TOOMER ELECTRI CAL COVPANY, | GEORG A ELECTRI C COVPANY | APEX CONTRACTI NG,
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 2060008 32.000 SQYD| 38. 87000 1243. 84| 216. 14000 6916. 48| 30. 00000
Renovi ng Concrete Medi an | | |
0020 206D001 560. 000 LF | 2.10000 1176. 00| 2. 16000 1209. 60| 1. 50000
Renmovi ng Guardrai | [ | [
0030 206D009 60.000 LF | 55. 52000 3331. 20| 216. 14000 12968. 40| 35. 00000
Renmovi ng New Jersey Barrier Rail [ | [
0040 210D021 668. 000 CUYD| 20. 75000 13861. 00| 216. 14000 144381. 52| 41. 00000
Borrow Excavation (Loose Truckbed | | |
Measurenent) (A-4 or Better ) | | |
0050 600A000 LUWP|  145000. 00000 145000. 00| 210563. 00000 210563. 00| 226600. 00000
Mobi | i zati on [ | [
0060 629A023 100. 000 LF | 125. 00000 12500. 00| 540. 35000 54035. 00| 80. 00000
Concrete Median Or Safety Barrier, Type | | |
5 (Speci al) | | |
0070 630A000 900.000 LF | 12. 60000 11340. 00| 14. 59000 13131. 00| 15. 00000
Steel Beam Cuardrail, Cass A Type 1 [ | |
0080 6300001 16. 000 EACH| 525. 00000 8400. 00| 675. 44000 10807. 04| 640. 00000
Guardrail End Anchor, Type 8 [ | [
0090 6300070 16. 000 EACH| 1680. 00000 26880. 00| 1350. 88000 21614. 08| 1500. 00000
Guardrail End Anchor, Type 10 Series [ | [
0100 665F000 32.000 EACH 7. 00000 224. 00| 46. 35000 1483. 20| 5. 00000
Hay Bal es | | |
0110 6653000 808.000 LF | 2. 50000 2020. 00| 6. 68000 5397. 44| 4.50000
Silt Fence, Type A | | |
0120 730K000 10. 000 EACH| 360. 15000 3601. 50| 627. 35000 6273. 50| 700. 00000
Traffic Signal Junction Box [ | [
0130 734E028 440.000 LF | 3. 05000 1342. 00| 3. 38000 1487. 20| 4.80000
Conduit PVC Schedule 40 1 Inch | | |
0140 734E031 2490.000 LF | 5. 15000 12823. 50| 3. 74000 9312. 60| 5. 20000
Conduit PVC Schedul e 40 2 Inch | | |
0150 734E036 3350.000 LF | 4.75000 15912. 50| 3. 39000 11356. 50| 1. 50000
Condui t PVC Schedule 80 1 1/4 Inch [ | [
0160 7343000 10. 000 EACH| 1085. 00000 10850. 00| 1141. 65000 11416. 50| 1000. 00000
Commbox F1 | | |
0170 737A010 4.000 EACH 105000. 00000 420000. 00| 93440. 96000 373763. 84| 134800. 00000
I I I
I I I

Over head Mount ed



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

08/ 27/ 01
004 -3

CALL ORDER . 004 CONTRACT I D : 20010824004
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 05
SET- ASI DE
[( 1 ) 20042 |
| TOOMER ELECTRI CAL COVPANY, |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]|
__________________________________________ e
0180 737D000 1.000 EACH| 6750. 00000 6750. 00|
Dynam ¢ Message Sign Laptop Conputer | |
0190 737E000 LUMP| 13200. 00000 13200. 00|
Dynami ¢ Message Sign Training | |
0200 737F000 9.000 EACH| 59000. 00000 531000. 00|
Dynam ¢ Message Sign, 12 Inch Character | |
Pedestal Mounted | |
0210 737@000 1.000 EACH| 35542. 50000 35542, 50|
Dynam ¢ Message Sign Overhead Structure | |
And Foundation( Structure No. DWV5 #01) | |
0220 737Q001 1.000 EACH| 33668. 25000 33668. 25|
Dynam ¢ Message Sign Overhead Structure | |
And Foundation( Structure No. DMV5 #02) | |
0230 737@002 1.000 EACH| 32292. 75000 32292. 75|
Dynam ¢ Message Sign Overhead Structure | |
And Foundation( Structure No. DVS #03) | |
0240 737Q003 1. 000 EACH| 32292. 75000 32292. 75|
Dynam ¢ Message Sign Overhead Structure | |
And Foundation( Structure No. DVS #04) | |
0250 737H000 7.000 EACH 10900. 00000 76300. 00|
Dynam ¢ Message Sign Pedestal Structure | |
And Foundati on [ |
0260 740B000 1312. 000 SQFT| 10. 95000 14366. 40|
Construction Signs |
0270 740D000 270.000 EACH 76. 00000 20520. 00|
Channel i zi ng Druns | |
0280 740E000 220. 000 EACH| 11. 50000 2530. 00|
Cones (36 Inches High) | |
0290 740M01 220. 000 EACH 7. 75000 1705. 00|
Bal | ast For Cone | |
0300 7410010 4.000 EACH 5850. 00000 23400. 00|
Port abl e Sequential Arrow And Chevron [ |
Sign Unit | |
0310 742A001 2.000 EACH 22000. 00000 44000. 00|
Port abl e Changeabl e Message Signs, Type |
2 I
0320 745A000 10. 000 HOUR| 29. 00000 290. 00|
I

Uni formed Police Oficer |

I NC.

625500.

45000.

45000.

45000.

45000.

126000.

10496.
11880.
2200.
660.
4000.

12000.

400.

00

00

00

00

00

00
00
00
00
00

00

00

DATE :
PAGE
COUNTI ES : TUSCALOGCSA
2 07004 3 ) 01020
CECRG A ELECTRI C COVPANY | APEX CONTRACTI NG,
I
UNI' T PRI CE AMOUNT]| UNI T PRI CE
____________________________ o e e e e e e e e e e e e e e e e e m =

6008. 75000 6008. 75| 10000. 00000
I

4203. 50000 4203. 50| 8000. 00000
I

44914. 68000 404232. 12| 69500. 00000
|

43326. 34000 43326. 34| 45000. 00000
|

41431. 88000 41431. 88| 45000. 00000
|

39148. 36000 39148. 36| 45000. 00000
|

39148. 36000 39148. 36| 45000. 00000
|

12273. 97000 85917. 79| 18000. 00000
|

25. 32000 33219. 84| 8. 00000
I

65. 90000 17793. 00| 44, 00000
I

10. 70000 2354. 00| 10. 00000
I

7.02000 1544. 40| 3. 00000
I

4971. 22000 19884. 88| 1000. 00000
|

19884. 88000 39769. 76| 6000. 00000
|

27. 02000 270. 20| 40. 00000
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PACE : 004 -4
TABULATI ON OF BI DS

CALL ORDER . 004 CONTRACT I D : 20010824004 COUNTI ES : TUSCALOGCSA
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 05
SET- ASI DE
| ( 1 ) 20042 | ( 2 ) 07004 | ( 3 ) 01020
| TOOMER ELECTRI CAL COVPANY, | GEORG A ELECTRI C COVPANY | APEX CONTRACTI NG, | NC.
LINE NO/ ITEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0330 756A022 380.000 LF | 20. 00000 7600. 00| 41. 85000 15903. 00| 25. 00000 9500. 00
4" Electrical Conduit, 1 Line, Type 5 | | [
Installation [ | [
0340 720A007 AAL 4.000 EACH| 14175. 00000 56700. 00| 20376. 60000 81506. 40|
Vehi cul ar | npact Attenuator Assenbly | | |
D) ( MODEL 02405Y) | |
0350 720A008 AA2 4.000 EACH | | 20000. 00000 80000. 00
Vehi cul ar | npact Attenuator Assenbly | | |
(TRACC) I I I
SECTI ON TOTALS | $ 1,622,663.19| $ 1,771,779. 48| $ 1,974,345.00
------------------------------------------ TS ey

CONTRACT TOTALS | $ 1,622, 663. 19 $ 1,771, 779. 48 $ 1,974, 345.00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PAGE : 004 -5
TABULATI ON OF BI DS

Dynami ¢ Message Sign, 18 Inch Character
Over head Mount ed

CALL ORDER . 004 CONTRACT I D : 20010824004 COUNTI ES : TUSCALOGCSA
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 05
SET- ASI DE :
| ( 4 ) 13098 | ( 5 ) 20003 | ( )
| MASTEC I TS, | NC. | TEMPLE ELECTRI C COVMPANY, I N |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 2060008 32.000 SQYD| 225. 00000 7200. 00| 90. 00000 2880. 00|
Renovi ng Concrete Medi an | | |
0020 206D001 560. 000 LF | 3. 30000 1848. 00| 1. 50000 840. 00|
Renmovi ng Guardrai | [ | [
0030 206D009 60.000 LF | 106. 00000 6360. 00| 265. 00000 15900. 00|
Renmovi ng New Jersey Barrier Rail [ | [
0040 210D021 668. 000 CUYD| 6. 60000 4408. 80| 50. 00000 33400. 00|
Borrow Excavation (Loose Truckbed | | |
Measurenent) (A-4 or Better ) | | |
0050 600A000 LUMP| 40000. 00000 40000. 00| 180000. 00000 180000. 00|
Mobi | i zati on [ | [
0060 629A023 100. 000 LF | 527. 00000 52700. 00| 320. 00000 32000. 00|
Concrete Median Or Safety Barrier, Type | | |
5 (Speci al) | | |
0070 630A000 900.000 LF | 18. 70000 16830. 00| 14. 85000 13365. 00|
Steel Beam Cuardrail, Cass A Type 1 [ | |
0080 6300001 16. 000 EACH| 825. 00000 13200. 00| 600. 00000 9600. 00|
Guardrail End Anchor, Type 8 [ | [
0090 6300070 16. 000 EACH| 1650. 00000 26400. 00| 1400. 00000 22400. 00|
Guardrail End Anchor, Type 10 Series [ | [
0100 665F000 32.000 EACH 28. 00000 896. 00| 7. 00000 224. 00|
Hay Bal es | | |
0110 6653000 808.000 LF | 5. 30000 4282. 40| 10. 00000 8080. 00|
Silt Fence, Type A | | |
0120 730K000 10. 000 EACH| 505. 00000 5050. 00| 350. 00000 3500. 00|
Traffic Signal Junction Box [ | [
0130 734E028 440.000 LF | 3. 15000 1386. 00| 5. 00000 2200. 00|
Conduit PVC Schedule 40 1 Inch | | |
0140 734E031 2490.000 LF | 9. 20000 22908. 00| 5. 00000 12450. 00|
Conduit PVC Schedul e 40 2 Inch | | |
0150 734E036 3350.000 LF | 9. 35000 31322. 50| 12. 00000 40200. 00|
Condui t PVC Schedule 80 1 1/4 Inch [ | [
0160 7343000 10. 000 EACH| 1320. 00000 13200. 00| 1200. 00000 12000. 00|
Commbox F1 | | |
0170 737A010 4.000 EACH 141150. 00000 564600. 00| 120000. 00000 480000. 00|
I I I
I I I



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PAGE : 004 -6
TABULATI ON OF BI DS
CALL ORDER . 004 CONTRACT I D : 20010824004 COUNTI ES : TUSCALOGCSA
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 05
SET- ASI DE
| ( 4 ) 13098 | ( 5 ) 20003 | ( )

| MASTEC I TS, | NC. | TEMPLE ELECTRI C COVMPANY, I N |
LINE NO/ | TEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT

------------------------------------------ TS ey
0180 737D000 1.000 EACH| 8370. 00000 8370. 00| 17934. 00000 17934. 00|
Dynam ¢ Message Sign Laptop Conputer | | [
0190 737E000 LUMP| 6450. 00000 6450. 00| 7127. 00000 7127. 00|
Dynami ¢ Message Sign Training | | |
0200 737F000 9.000 EACH| 62150. 00000 559350. 00| 75000. 00000 675000. 00|
Dynam ¢ Message Sign, 12 Inch Character | | |
Pedest al Mounted | | |
0210 737@000 1.000 EACH| 50500. 00000 50500. 00| 40500. 00000 40500. 00|
Dynam ¢ Message Sign Overhead Structure | | [
And Foundation( Structure No. DWV5 #01) | | |
0220 737Q001 1.000 EACH| 47825. 00000 47825. 00| 40500. 00000 40500. 00|
Dynam ¢ Message Sign Overhead Structure | | [
And Foundation( Structure No. DMV5 #02) | | |
0230 737@002 1.000 EACH| 46450. 00000 46450. 00| 39600. 00000 39600. 00|
Dynam ¢ Message Sign Overhead Structure | | [
And Foundation( Structure No. DVS #03) | | [
0240 737Q003 1. 000 EACH| 46450. 00000 46450. 00| 39600. 00000 39600. 00|
Dynam ¢ Message Sign Overhead Structure | | [
And Foundation( Structure No. DVS #04) | | [
0250 737H000 7.000 EACH 14890. 00000 104230. 00| 13500. 00000 94500. 00|
Dynam ¢ Message Sign Pedestal Structure | | |
And Foundati on | | |
0260 740B000 1312. 000 SQFT| 12. 00000 15744. 00| 12. 00000 15744. 00|
Construction Signs | | [
0270 740D000 270.000 EACH 206. 00000 55620. 00| 40. 00000 10800. 00|
Channel i zi ng Druns [ | [
0280 740E000 220. 000 EACH| 51. 50000 11330. 00| 10. 00000 2200. 00|
Cones (36 Inches High) | | [
0290 740M01 220. 000 EACH 32. 00000 7040. 00| 1. 00000 220. 00|
Bal | ast For Cone | | |
0300 7410010 4.000 EACH 7200. 00000 28800. 00| 3000. 00000 12000. 00|
Port abl e Sequential Arrow And Chevron | | [
Sign Unit [ | [
0310 742A001 2.000 EACH 28900. 00000 57800. 00| 21000. 00000 42000. 00|
Port abl e Changeabl e Message Signs, Type | | |
2 I I
0320 745A000 10. 000 HOUR| 39. 60000 396. 00| 35. 00000 350. 00|
I I

Uni formed Police Oficer |



CALL ORDER : 004
LETTI NG DATE

SET- ASI DE

08/ 24/ 01

10: 00 AM

TABULATI ON OF BI DS

ALABAVA DEPARTMENT OF TRANSPORTATI ON

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

380. 000 LF
Type 5

0330 756A022

4" El ectrical Conduit,
I nstallation
0340 720A007 AAL

0350 720A008

Vehi cul ar | npact Attenuator Assenbly

( TRACC)
SECTI ON TOTALS

1 Line,

4.000 EACH

Vehi cul ar | npact Attenuator Assenbly

D) (MODEL 02405Y)
AA2

CONTRACT I D : 20010824004
DISTRICT  : 05
) 13098

4.000 EACH

MASTEC I TS, | NC

UNI T PRI CE AMOUNT]|
____________________________ +
51. 75000 19665. 00
|
24820. 00000 99280. 00

I
I
I
I
|
$ 1,977,891. 70
+

$ 1,977,891. 70

DATE : 08/27/01
PAGE : 004 -7
COUNTI ES : TUSCALOOSA
5 ) 20003 I ( )
| TEVPLE ELECTRI C COMPANY, [N |
I
UNI T PRI CE AMOUNT| UNIT PRI CE AVOUNT
____________________________ o o o o e e e e e e e e e e e e e e e me— o
35. 00000 13300. 00|
|
19250. 00000 77000. 00
I
I
I
|
$ 1,997, 414. 00 $ 0.00
____________________________ o o o o e e e e e e e e e e e e e e e me— o
$ 1,997, 414. 00| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PAGE : 005 -1
VENDOR RANKI NG

CALL ORDER . 005 CONTRACT I D : 20010824005 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 03
CONTRACT TIME : 545 Cal endar Days
CONTRACT DESCRI PTI ON : PRQIECT(S) : STPTE- TEO1(900)

for constructing the Landscaping on the west side of the
| - 459/ Li berty Parkway | nterchange in Muntain Brook.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 16048 WALKER PATTON COWPANY, | NC. $ 371, 261. 32 100. 0000%
2 04009 W W DYAR & SONS, | NC $ 407, 375. 50 109. 7274%
3 07003 R E. GRILLS CONSTRUCTI ON CO., | NC. $ 422, 615. 00 113. 8322%
4 01018 APAC- ALABAMA, | NC. $ 488, 742. 94 131. 6439%
5 16039 Pl NKERTON CONSTRUCTI ON, | NC. $ 652, 240. 00 175. 6822%



CALL ORDER : 005
LETTI NG DATE : 08/24/01 10:00 AM

SET- ASI DE

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

JEFFERSON

DATE
PAGE :

08/ 27/ 01
005 -2

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON

SECTI ON 0001  Tot al

0010 201A000
Clearing & Gubbing (Approxi mately 4
acres)

0020 2060003 874.000

Renmovi ng Concrete Fl unes

0030 210A000 2347. 000
Uncl assi fied Excavation

0040 214A000 1295. 000
Structure Excavation

0050 214B001 226. 000
Foundati on Backfill, Conmerci al

0060 305B060 19. 000
Crushed Aggregate, Section 825, For
M scel | aneous Use

0070 405A000 168. 000
Tack Coat

0080 424A341 140. 000

Super pave Bitumi nous Concrete Warin
Surface Layer, 3/4" Maxi mum Aggr egat
Size Mx, ESAL Range A/B

0090 424B636 243. 000
Super pave Bitum nous Concrete Upper

Bi nder Layer, 1" Maxi num Aggregate Size

M x, ESAL Range A/ B
0100 424B666 243. 000
Super pave Bituni nous Concrete Lower

Bi nder Layer, 1" Maxi num Aggregate Size

M x, ESAL Range A/B

0110 424B670 75. 000
Super pave Bituni nous Concrete Lower
Bi nder Layer, Patching ,1" Maxi num
Aggregate Size Mx, ESAL Range A/B

0120 424C341 174. 000
Super pave Bitum nous Concrete Base
Layer, 1 1/2" Maxi mum Aggregate Size
M x, ESAL Range A/B

CONTRACT I D : 20010824005
DISTRICT  : 03
| 1 ) 16048 |
| WALKER PATTON COMPANY, INC. |
I I
| UNIT PRICE AMOUNT|
e
I I
LUMP|  10600. 00000 10600. 00|
.9 I I
SQYD| 4. 00000 3496. 00|
I I
cuYD| 8. 00000 18776. 00|
I I
cuYD| 10. 00000 12950. 00|
I I
cuYD| 22. 00000 4972. 00|
I I
TON | 17. 00000 323. 00|
| |
GAL | 1. 30000 218. 40|
I I
TON | 43. 50000 6090. 00|
g | I
-~ |
TON | 34. 00000 8262. 00|
I I
| |
TON | 34. 00000 8262. 00|
I I
| |
TON | 80. 00000 6000. 00|
I I
| |
TON | 34. 00000 5916. 00|
I I
I I
I I

COUNTI ES
2 ) 04009 [
W DYAR & SONS, | NC. |
UNIT PRI CE AMOUNA
10000. 00000 10000. OOI
I
5. 00000 4370. OOI
5. 00000 11735. OOI
12. 00000 15540. OOI
28. 00000 6328. OOI
32. 00000 608. OOI
I
1. 45000 243. 60I
48. 00000 6720. OOI
|
38. 00000 9234. OOI
|
38. 00000 9234. OOI
|
88. 00000 6600. OOI
|
38. 00000 6612. OOI
|
I

3 )

07003

(
R E. GRILLS CONSTRUCTI ON CO,

UNIT PRI CE

28000

10.
19.
25.

60.

45.

45.

100

50

. 00000

. 00000
. 00000
00000
00000
00000

. 75000
00000

00000

00000

. 00000

. 00000

28000.

2622.
18776.
12950.

4294.

475.

462.

8400.

10935.

10935.

7500.

8700.

00
00
00
00
00

00
00

00

00

00

00



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE :
PAGE :

08/ 27/ 01
005 -3

JEFFERSON

( 3 ) 07003
R E. GRILLS CONSTRUCTI ON CO ,
UNI T PRI CE AMOUNT
""" 24.00000  1560.00
1. 00000 5987. 00
25. 00000 14450. 00
33. 00000 32934. 00
46. 00000 4600. 00
30000. 00000 30000. 00
11. 00000 9394. 00
4. 00000 564. 00
175. 00000 2625. 00
17. 00000 9350. 00
500. 00000 500. 00
600. 00000 600. 00
650. 00000 650. 00
450. 00000 34650. 00
800. 00000 2400. 00
1600. 00000 11200. 00
1700. 00000 8500. 00
8. 00000 9600. 00
12. 00000 26268. 00

CALL ORDER : 005 CONTRACT | D : 20010824005 COUNTI ES :
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 1 ) 16048 | ( 2 ) 04009 [
| WALKER PATTON COMPANY, INC. |W W DYAR & SONS, |NC.

LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]|

__________________________________________ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e ma =
0130 430A010 65. 000 CUYD| 25. 20000 1638. 00| 30. 00000 1950. 00|
Soi | Type Surfacing (Red Dog) [ | [
0140 502A000 5987.000 LB | 0. 68000 4071. 16| 1. 00000 5987. 00|
St eel Rei nforcenent | | |
0150 533A098 578.000 LF | 28. 00000 16184. 00| 26. 00000 15028. 00|
18" Storm Sewer Pipe (Cass 3 RC.) [ | |
0160 533A099 998.000 LF | 41. 50000 41417. 00| 30. 00000 29940. 00|
24" Storm Sewer Pipe (Class 3 RC.) [ | |
0170 533A100 100. 000 LF | 61. 66000 6166. 00| 39. 00000 3900. 00|
30" Storm Sewer Pipe (Class 3 RC.) [ | |
0180 600A000 LUMP| 22400. 00000 22400. 00| 33000. 00000 33000. 00|
Mobi i zati on | | [
0190 606A012 854.000 LF | 7.13000 6089. 02] 10. 00000 8540. 00|
6" Underdrain Pipe, Type 8 | | [
0200 608A000 141. 000 SQYD| 2. 50000 352. 50| 2. 00000 282. 00|
Separation Ceotextile | | [
0210 614A000 15. 000 CuUYD| 110. 00000 1650. 00| 300. 00000 4500. 00|
Sl ope Pavi ng [ | [
0220 618A000 550. 000 SQYD| 24. 00000 13200. 00| 32. 00000 17600. 00|
Concrete Sidewal k, 4" Thick | | |
0230 619A002 1.000 EACH| 425. 00000 425. 00| 500. 00000 500. 00|
18" Roadway Pipe End Treatnent, Class 1 | | [
0240 619A003 1. 000 EACH| 625. 00000 625. 00| 600. 00000 600. 00|
24" Roadway Pipe End Treatnment, Class 1 | | [
0250 619A004 1.000 EACH| 775. 00000 775. 00| 800. 00000 800. 00|
30" Roadway Pipe End Treatnment, Class 1 | | [
0260 620A000 77.000 CUYD| 222.00000 17094. 00| 375. 00000 28875. 00|
M nor Structure Concrete | | |
0270 621A005 3.000 EACH 1400. 00000 4200. 00| 2000. 00000 6000. 00|
Junction Boxes, Type 1 | | [
0280 6210027 7.000 EACH 1750. 00000 12250. 00| 1800. 00000 12600. 00|
Inlets, Type C [ | [
0290 6210031 5.000 EACH| 1750. 00000 8750. 00| 1800. 00000 9000. 00|
Inlets, Type S3 (1 Wng) | | [
0300 6230000 1200. 000 LF | 12. 50000 15000. 00| 9. 00000 10800. 00|
Conbi nation Curb & GQutter, Type C | | [
0310 650A000 2189. 000 CUYD| 9. 00000 19701. 00| 17. 60000 38526. 40|
I I

Topsoi |



CALL ORDER : 005
LETTI NG DATE : 08/24/01 10:00 AM

SET- ASI DE

ALABAVA DEPARTMENT OF TRANSPORTATI ON

CONTRACT I D
DI STRI CT

TABULATI ON OF BI DS

03

20010824005

JEFFERSON

DATE
PAGE

08/ 27/ 01
005 -4

I
I
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON |
0320 658A001 3.000 ACRE
Hydr o- Seedi ng & Mul ching (M x 1E) |
0330 6600032 34.000 EACH
Shrubs, Cortaderia Selloana (Panpas |
Grass) |
0340 6600036 32.000 EACH
Shrubs, El eagnus Pungens "Fruitlandii" |
(Fruitland El eagnus) |
0350 6600037 20. 000 EACH
Shrubs, Forsythia Internedia (Forsythia |
0360 660C056 200. 000 EACH
Shrubs, Henerolallis 'Dwarf Peach’ [
(Dwar f Peach Daylily) [
0370 660C110 22.000 EACH
Shrubs, Vi burnum Macrophyl lum (Bi g Leaf |
Vi bur num [
0380 660C150 19. 000 EACH
Shr ubs, Penni set um |
al opecur oi des’ Hanel i n’ (Fountain Grass) |
0390 660D003 28.000 EACH
Trees, Acer Saccharum (Sugar Mapl e) |
0400 660D070 7.000 EACH
Trees, Nyssa Sylvatica (Tupelo Gun) |
0410 660D080 619. 000 EACH
Trees, Pinus Virginiana (Virginia Pine) |
0420 660D091 2.000 EACH
Trees, Quercus Lyrata (Overcup Qak) |
0430 660D094 2.000 EACH
Trees, Quercus Phellos (WIIow Qak)

0440 660D097 1.000 EACH
Trees, Quercus Nuttallii (Nutall Gak) [

0450 665F000 77.000 EACH
Hay Bal es

I

0460 6653000 600. 000 LF |
Silt Fence, Type A |
0470 680A000 LUMP|

Engi neering Controls [

( 1 ) 16048 |
WALKER PATTON COMPANY, INC. |
I

UNI T PRI CE AMOUNT
1815. 00000 5445. 00
|

20. 00000 680. 00

|

26. 00000 832. 00

|

21. 00000 420. 00

|

7. 00000 1400. 00

|

86. 44000 1901. 68

|

20. 00000 380. 00

|

1155. 00000 32340. 00
|

365. 00000 2555. 00
|

32. 25000 19962. 75|

|

470. 00000 940. 00
|

470. 00000 940. 00
|

470. 00000 470. 00
|

4. 00000 308. 00

|

1. 75000 1050. 00

|

4500. 00000 4500. 00
I

COUNTI ES

2 ) 04009
W DYAR & SONS, | NC.

UNIT PRI CE AMOUNT

1650. 00000 4950. 00|

19. 80000 673. 20

30. 80000 985. 60

19. 80000 396. 00

6. 05000 1210. 00

214. 50000 4719. 00

18. 70000 355. 30

1100. 00000 30800. 00

412. 50000 2887. 50

23. 10000 14298. 90

412. 50000 825. 00

412. 50000 825. 00

528. 00000 528. 00

5. 00000 385. 00

5. 00000 3000. 00

6000. 00000 6000. 00

3 )

07003

(
R E. GRILLS CONSTRUCTI ON CO,

UNIT PRI CE

20.

225.

19.

1100.
420.
24.
420.
420.
520.

16000.

. 00000

00000

. 00000

00000

00000

00000
00000
00000
00000
00000
00000

. 00000
. 50000

00000

960.

400.
1200.

4950.

361.

30800.
2940.
14856.
840.
840.
520.
308.
2100.
16000.

00

00
00

00

00

00
00
00
00
00
00
00
00
00



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

JEFFERSON

3 )

DATE :
PAGE

07003

08/ 27/ 01
005 -5

(
R E. GRILLS CONSTRUCTI ON CO,

UNIT PRI CE

1200.

325.

4.

150.
25.

10.

00000

00000
00000

00000
00000

00000

. 00000
. 00000
. 00000
. 00000
. 00000

1200.

325.
120.

150.
200.

140.

00

00
00

00
00

00

.00
.00
.00
.00

CALL ORDER : 005 CONTRACT | D : 20010824005 COUNTI ES :
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 03
SET- ASI DE :
| ( 1 ) 16048 | ( 2 ) 04009 [
| WALKER PATTON COVPANY, INC. |W W DYAR & SONS, | NC. |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT]|
__________________________________________ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e ma =
0480 701A035 1.000 M LE| 1260. 00000 1260. 00| 1320. 00000 1320. 00|
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) | | |
0490 7010001 1.000 M LE| 341. 00000 341. 00| 360. 00000 360. 00|
Solid Tenporary Traffic Stripe | | |
0500 703A002 30. 000 SQFT| 2. 25000 67. 50| 2. 20000 66. 00|
Traffic Control Markings, Cass 2, Type | | [
A I I I
0510 707B003 1.000 EACH| 300. 00000 300. 00| 100. 00000 100. 00|
Type A Hazard Marker Installation | | |
0520 710A090 8.000 SQFT| 17. 90000 143. 20| 25. 00000 200. 00|
Class 4, Alumi num Flat Sign Panels O. [ | |
08" Thi ckness (Type 111 Background) [ | [
0530 710B001 14.000 LF | 15. 50000 217. 00| 4.00000 56. 00|
Roadway Sign Post (#3 "U' Channel [ | |
Gal vani zed Steel) | | |
0540 740B000 331.000 SQFT| 11. 81000 3909. 11| 12. 00000 3972. 00|
Construction Signs | | |
0550 740D000 60. 000 EACH 73. 00000 4380. 00| 40. 00000 2400. 00|
Channel i zi ng Druns [ | [
0560 740F002 8.000 EACH 325. 00000 2600. 00| 250. 00000 2000. 00|
Barri cades, Type |I1I [ | [
0570 7401 005 4.000 EACH 290. 00000 1160. 00| 150. 00000 600. 00|
Varni ng Lights, Type B (Detachabl e Head | | [
0580 787A000 LUMP| 4906. 00000 4906. 00| 7810. 00000 7810. 00|
Irrigation System [ | [
SECTI ON TOTALS | $ 371, 261. 32| $ 407, 375. 50|
__________________________________________ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e ma =
CONTRACT TOTALS [ $ 371, 261. 32| $ 407, 375. 50|



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PAGE : 005 -6
TABULATI ON OF BI DS

Super pave Bitum nous Concrete Base
Layer, 1 1/2" Maxi mum Aggregate Size
M x, ESAL Range A/B

CALL ORDER . 005 CONTRACT I D : 20010824005 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 4 ) 01018 | ( 5 ) 16039 | ( )
| APAC- ALABAMA, | NC. | PI NKERTON CONSTRUCTI ON, | NC |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 201A000 LUMP| 2270. 00000 2270. 00| 4000. 00000 4000. 00|
Clearing & Gubbing (Approxi mately 4.9 | | [
acres) [ | [
0020 2060003 874.000 SQYD| 6. 26000 5471. 24| 3. 00000 2622. 00|
Renovi ng Concrete Fl unes | | [
0030 210A000 2347.000 CUYD| 15. 89000 37293. 83| 7. 00000 16429. 00|
Uncl assi fied Excavation | | |
0040 214A000 1295. 000 CUYD| 28. 52000 36933. 40| 8. 00000 10360. 00|
Structure Excavation | | |
0050 214B001 226.000 CUYD| 29. 54000 6676. 04| 20. 00000 4520. 00|
Foundati on Backfill, Commrerci al | | |
0060 305B060 19.000 TON | 78. 45000 1490. 55| 20. 00000 380. 00|
Crushed Aggregate, Section 825, For | | [
M scel | aneous Use | | |
0070 405A000 168. 000 GAL | 4.53000 761. 04| 3. 00000 504. 00|
Tack Coat | | [
0080 424A341 140. 000 TON | 65. 19000 9126. 60| 67. 00000 9380. 00|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range A/B [ | [
0090 424B636 243.000 TON | 42. 36000 10293. 48| 50. 00000 12150. 00|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi num Aggregate Size | | [
M x, ESAL Range A/B [ | [
0100 424B666 243.000 TON | 42. 36000 10293. 48| 50. 00000 12150. 00|
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, 1" Maxi num Aggregate Size | | [
M x, ESAL Range A/B [ | [
0110 424B670 75.000 TON | 102. 80000 7710. 00| 83. 00000 6225. 00|
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | [
0120 424C341 174.000 TON | 55. 25000 9613. 50| 55. 00000 9570. 00|
I I I
I I I
I I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PAGE : 005 -7
TABULATI ON OF BI DS

CALL ORDER . 005 CONTRACT I D : 20010824005 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 03
SET- ASI DE
| ( 4 ) 01018 | ( 5 ) 16039 | ( )
| APAC- ALABAMA, | NC. | PI NKERTON CONSTRUCTI ON, | NC |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ TS ey
0130 430A010 65. 000 CUYD| 56. 50000 3672. 50| 35. 00000 2275.00
Soi | Type Surfacing (Red Dog) [ | [
0140 502A000 5987.000 LB | 0. 75000 4490. 25| 1. 00000 5987. 00
St eel Rei nforcenent | | |
0150 533A098 578.000 LF | 38. 52000 22264. 56| 425. 00000 245650. 00
18" Storm Sewer Pipe (Cass 3 RC.) [ | |
0160 533A099 998.000 LF | 45. 48000 45389. 04| 35. 00000 34930. 00
24" Storm Sewer Pipe (Class 3 RC.) [ | |
0170 533A100 100. 000 LF | 54. 57000 5457. 00| 55. 00000 5500. 00
30" Storm Sewer Pipe (Class 3 RC.) [ | |
0180 600A000 LUMP| 2275. 00000 2275. 00| 26000. 00000 26000. 00
Mobi i zati on | | [
0190 606A012 854.000 LF | 13. 65000 11657. 10| 12. 00000 10248. 00
6" Underdrain Pipe, Type 8 | | [
0200 608A000 141. 000 SQYD| 6. 86000 967. 26| 5. 00000 705. 00
Separation Ceotextile | | [
0210 614A000 15. 000 CuUYD| 238. 61000 3579. 15| 250. 00000 3750. 00
Sl ope Pavi ng [ | [
0220 618A000 550. 000 SQYD| 31. 78000 17479. 00| 26. 00000 14300. 00
Concrete Sidewal k, 4" Thick | | |
0230 619A002 1.000 EACH| 567. 10000 567. 10| 750. 00000 750. 00
18" Roadway Pipe End Treatnent, Class 1 | | [
0240 619A003 1. 000 EACH| 680. 52000 680. 52| 1000. 00000 1000. 00
24" Roadway Pipe End Treatnment, Class 1 | | [
0250 619A004 1.000 EACH| 909. 50000 909. 50| 1500. 00000 1500. 00
30" Roadway Pipe End Treatnment, Class 1 | | [
0260 620A000 77.000 CUYD| 535. 00000 41195. 00| 425. 00000 32725.00
M nor Structure Concrete | | |
0270 621A005 3.000 EACH 1605. 00000 4815. 00| 1800. 00000 5400. 00
Junction Boxes, Type 1 | | [
0280 6210027 7.000 EACH 1658. 50000 11609. 50| 1800. 00000 12600. 00
Inlets, Type C [ |
0290 6210031 5.000 EACH| 2033. 00000 10165. 00| 2500. 00000 12500. 00
Inlets, Type S3 (1 Wng) | |
0300 6230000 1200. 000 LF | 10. 70000 12840. 00| 9. 25000 11100. 00
Conbi nation Curb & GQutter, Type C | | [
0310 650A000 2189. 000 CUYD| 19. 65000 43013. 85| 16. 00000 35024. 00
I I

Topsoi | |



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PAGE : 005 -8
TABULATI ON OF BI DS
CALL ORDER . 005 CONTRACT I D : 20010824005 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 03
SET- ASI DE :
| ( 4 ) 01018 5 ) 16039 | ( )

| APAC- ALABAMA, | NC. | PI NKERTON CONSTRUCTI ON, | NC |
LINE NO/ | TEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT

------------------------------------------ TS ey
0320 658A001 3.000 ACRE| 2810. 00000 8430. 00| 2875. 00000 8625. 00
Hydr o- Seedi ng & Mul ching (M x 1E) | | [
0330 6600032 34.000 EACH 22. 50000 765. 00| 23. 00000 782.00
Shrubs, Cortaderia Selloana (Panpas | | |
G ass) I I I
0340 6600036 32.000 EACH 22. 50000 720. 00| 23. 00000 736. 00
Shrubs, El eagnus Pungens "Fruitlandii" | | |
(Fruitland El eagnus) | | |
0350 6600037 20. 000 EACH 22. 50000 450. 00| 23. 00000 460. 00
Shrubs, Forsythia Internedia (Forsythia | | |
0360 6600056 200. 000 EACH| 2. 25000 450. 00| 3. 00000 600. 00
Shrubs, Hemerolallis 'Dwarf Peach’ | | |

(Dwar f Peach Daylily) [ |

0370 660C110 22.000 EACH 22. 50000 495. 00| 23. 00000 506. 00
Shrubs, Vi burnum Macrophyl um (Bi g Leaf | | [
Vi bur num [ | [
0380 660C150 19. 000 EACH| 22. 50000 427. 50| 23. 00000 437. 00
Shrubs, Penni set um | | |
al opecur oi des’ Hanel i n’ (Fountain Grass) | | |
0390 660D003 28.000 EACH 1123. 50000 31458. 00| 1150. 00000 32200. 00
Trees, Acer Saccharum (Sugar Mapl e) | | |
0400 660D070 7.000 EACH 338. 00000 2366. 00| 345. 00000 2415. 00
Trees, Nyssa Sylvatica (Tupelo Gun) | | |
0410 660D080 619. 000 EACH| 28. 10000 17393. 90| 29. 00000 17951. 00
Trees, Pinus Virginiana (Virginia Pine) | | [
0420 660D091 2.000 EACH 450. 00000 900. 00| 460. 00000 920. 00
Trees, Quercus Lyrata (Overcup GCak) [ | |
0430 660D094 2.000 EACH 450. 00000 900. 00| 460. 00000 920. 00
Trees, Quercus Phellos (WI I ow GCak) | |
0440 660D097 1. 000 EACH| 450. 00000 450. 00| 460. 00000 460. 00
Trees, Quercus Nuttallii (Nutall Gak) | | |
0450 665F000 77.000 EACH 6. 85000 527. 45| 5. 00000 385. 00
Hay Bal es | | |
0460 6653000 600. 000 LF | 6. 45000 3870. 00| 4.00000 2400. 00
Silt Fence, Type A | | |
0470 680A000 LUMP| 10700. 00000 10700. 00| 10500. 00000 10500. 00
I I

Engi neering Controls



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CALL ORDER : 005 CONTRACT | D : 20010824005
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 03
SET- ASI DE :
| ( 4 ) 01018
| APAC- ALABAMA, | NC.

LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]|
------------------------------------------ e
0480 701A035 1.000 M LE| 1284. 00000 1284. 00|
Solid Yellow, Class 2, Type A Traffic [ |
Stripe (0.09" Thick) | |
0490 7010001 1.000 M LE| 347. 75000 347. 75|
Solid Tenporary Traffic Stripe | |
0500 703A002 30. 000 SQFT| 2. 14000 64. 20|
Traffic Control Markings, Class 2, Type | |
A I I
0510 707B003 1.000 EACH| 144. 45000 144. 45|
Type A Hazard Marker Installation | |
0520 710A090 8.000 SQFT| 16. 75000 134. 00|
Class 4, Alumi num Flat Sign Panels O. [ |
08" Thi ckness (Type 111 Background) [ |
0530 710B001 14.000 LF | 9. 25000 129. 50|
Roadway Sign Post (#3 "U' Channel | |
Gal vani zed Steel) | |
0540 740B000 331.000 SQFT| 9. 10000 3012. 10|
Construction Signs | |
0550 740D000 60. 000 EACH| 69. 35000 4161. 00|
Channel i zi ng Druns [ |
0560 740F002 8.000 EACH 242. 70000 1941. 60|
Barri cades, Type |I1I [ |
0570 7401 005 4.000 EACH 695. 00000 2780. 00|
Varni ng Lights, Type B (Detachabl e Head | |
0580 787A000 LUMP| 13482. 00000 13482. 00|
Irrigation System [ |
SECTI ON TOTALS [ $ 488, 742. 94|
------------------------------------------ e

DATE : 08/27/01
PAGE : 005 -9
COUNTI ES : JEFFERSON
5 16039 I ( )
| PI NKERTON CONSTRUCTI ON, | NC |
I
UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
____________________________ o o o o e e e e e e e e e e e e e e e me— o
1440. 00000 1440. 00|
|
390. 00000 390. 00|
I
2. 60000 78. 00|
|
150. 00000 150. 00|
I
20. 00000 160. 00|
|
10. 00000 140. 00|
|
11. 00000 3641. 00|
I
91. 00000 5460. 00|
I
275. 00000 2200. 00|
I
800. 00000 3200. 00|
I
4850. 00000 4850. 00|
I
$  652,240.00] $ 0. 00
____________________________ o o o o e e e e e e e e e e e e e e e me— o
$  652,240.00] $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01

PACE : 010 -1
VENDOR RANKI NG

CALL ORDER : CONTRACT I D : 20010824010 COUNTI ES : CHAMBERS
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 04
CONTRACT TIME : 300 Wor ki ng Days (avai |l abl e days)

CONTRACT DESCRI PTI ON : PRQIECT(S) : ACGBBRZ- 0900(209)
for constructing the Bridge Replacenments (Bridge Cul verts) ACGBBRZ- 0900( 212)
and Approaches at various sites as indicated on the plans. ACGBBRZ- 0900( 207)
Length 1.377 m. OTHERS
SET- ASI DE

VENDOR TOTAL % OVER

RANK  NUVBER NAME BI D LOW BI D

1 16048 WALKER PATTON COVPANY, | NC. $ 861, 449. 24 100. 0000%
2 04009 W W DYAR & SONS, | NC. $ 1,028,163.05 119. 3527%
3 12019 LEVERETT CONSTRUCTI ON COVPANY $ 1,079,629.40 125. 3271%
4 08077 HASTI NGS GENERAL CONTRACTI NG, | NC. $ 1,094, 044. 65 127. 0005%



Super pave Bitum nous Concrete Waring
Surface Layer,

08/ 27/ 01
010 -2

30000.

5000.
2000.
2000.
5000.
1000.
5000.
61060.
109249.

27980.
37828.

1760.
60104.
20538.

2823.

12120.

00
00
00
00
00
00
00
00

00
00
00
00
00

70
00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER . 010 CONTRACT I D : 20010824010 COUNTI ES : CHAMBERS
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 04
SET- ASI DE
[ 1 ) 16048 | ( 2 ) 04009 3 ) 12019
| LKER PATTON COWPANY, INC. |W W DYAR & SONS, |NC. | LEVERETT CONSTRUCTI ON COVPANY
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 201A000 LUMP| 23000. 00000 23000. 00| 30000. 00000 30000. 00| 30000. 00000
Clearing & Grubbing (Approximtely 12 | | |
ACRES) I I I
0020 206A000 LUMP| 6000. 00000 6000. 00| 7000. 00000 7000. 00| 5000. 00000
Renmoval O A d Bridge, Station 4+60.39 | | |
0030 206A001 LUMP| 6000. 00000 6000. 00| 7000. 00000 7000. 00| 2000. 00000
Renmoval O A d Bridge, Station 6+71 | | |
0040 206A002 LUMP| 12000. 00000 12000. 00| 13200. 00000 13200. 00| 2000. 00000
Renmoval O A d Bridge, Station 7+22 | | |
0050 206A003 LUMP| 12000. 00000 12000. 00| 11000. 00000 11000. 00| 5000. 00000
Renmoval O A d Bridge, Station 7+96.30 | | |
0060 206A004 LUMP| 12000. 00000 12000. 00| 8000. 00000 8000. 00| 1000. 00000
Removal OF A d Bridge, Station 5+15.04 | |
0070 206A005 LUMP| 6000. 00000 6000. 00| 7000. 00000 7000. 00| 5000. 00000
Removal O A d Bridge, Station 5+76.00 | | |
0080 210A000 12212. 000 CUYD| 3. 58000 43718. 96| 5. 00000 61060. 00| 5. 00000
Uncl assi fi ed Excavation | | |
0090 210D001 15607. 000 CUYD| 5. 21000 81312. 47| 8. 00000 124856. 00| 7. 00000
Borrow Excavation (Loose Truckbed | | |
Measur enent) | | |
0100 214A000 2798. 000 CUYD| 12. 00000 33576. 00| 7. 70000 21544. 60| 10. 00000
Structure Excavation | | |
0110 214B001 1351. 000 CuUYD| 24. 76000 33450. 76| 26. 00000 35126. 00| 28. 00000
Foundati on Backfill, Commrerci al | | |
0120 230A000 11. 000 RBST| 238. 50000 2623. 50| 688. 00000 7568. 00| 160. 00000
Roadbed Processing | | |
0130 231B001 2732.000 TON | 16. 31000 44558. 92| 24. 00000 65568. 00| 22. 00000
Roadbed Stabilizing Material, ALDOT #46 | | [
0140 301A012 2934. 000 SQYD| 5. 96000 17486. 64| 8. 00000 23472. 00| 7.00000
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thi ckness | | [
0150 401A000 2567. 000 SQYD| 0. 50000 1283. 50| 1. 10000 2823. 70| 1. 10000
Bi t um nous Treatnment A | | |
0160 424A341 202.000 TON 50. 00000 10100. 00| 88. 00000 17776. 00| 60. 00000
I I
I I
I I

|
3/ 4" Maxi mum Aggregate |
I

Size Mx, ESAL Range A/B



DATE :
PAGE :

08/ 27/ 01
010 -3

CALL ORDER . 010
LETTI NG DATE : 08/24/01 10:00 AM
SET- ASI DE
LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY
0170 502A000 180086. 000
St eel Rei nf orcenent
0180 524A011 1097. 000
Cul vert Concrete (Cast In Place)

0190 600A000
Mobi li zation

0200 602A000 24. 000
Ri ght OF Way Markers

0210 6100001 486. 000
Loose Riprap, Cass 2

0220 610D000 367. 000
Filter Bl anket

0230 635A001 1371. 000
Wven Wre Fence (Metal Posts)

0240 635B001 2. 000
Gate, 14 Feet Wde

0250 650A000 4819. 000
Topsoi |

0260 652A056 12. 000
Seeding (M x 2E)

0270 656A000 12. 000
Mul ching, dass A Type 1

0280 665F000 300. 000
Hay Bal es

0290 6653000 1800. 000
Silt Fence, Type A

0300 680A000
Engi neering Controls

0310 740B000 288. 000
Construction Signs

0320 740F002 16. 000
Barri cades, Type |II

0330 7401 005 4.000

War ni ng Lights,
SECTI ON TOTALS

Type B (Detachabl e Head |

| LEVERETT CONSTRUCTI ON COMPANY

ALABAMA DEPARTMENT OF TRANSPORTATI ON
TABULATI ON OF BI DS

CONTRACT | D : 20010824010 COUNTI ES : CHAVBERS

DISTRICT  : 04

| 1 ) 16048 [( 2 ) 04009 3 ) 12019

| WALKER PATTON COVPANY, INC. |W W DYAR & SONS, | NC

I UNI T PRI CE ANEUNTI UNI T PRI CE AMOUNTI UNI T PRI CE
T 056000 10084816 0.50000 90043, 00] 0. 45000
CUYDI 306. 43000 336153.71I 275. 00000 301675.00I 450. 00000
LUNPI 17000. 00000 17000.00I 66000. 00000 66000.00I 20000. 00000
EACHI 60. 00000 1440.00I 100. 00000 2400.00I 100. 00000
TON I 27. 13000 13185.18I 31. 00000 15066.00I 27. 00000
SQYDI 2. 25000 825.75I 5. 25000 1926.75I 3. 50000
LF I 4. 50000 6169.50I 6. 00000 8226.00I 7. 00000
EACHI 350. 00000 700.00I 800. 00000 1600.00I 400. 00000
CUYDI 0. 01000 48 19I 10. 00000 48190.00I 7. 50000
ACREI 600. 00000 7200.00I 1200. 00000 14400.00I 500. 00000
ACREI 500. 00000 6000.00I 900. 00000 10800.00I 500. 00000
EACHI 5. 00000 1500.00I 5. 00000 1500.00I 5. 00000
LF I 2. 50000 4500.00I 4. 15000 7470.00I 3. 00000
LUNPI 12000. 00000 12000.00I 7000. 00000 7000.00I 10000. 00000
SCFTI 11. 00000 3168.00I 9. 00000 2592.00I 14. 00000
EACHI 300. 00000 4800.00I 330. 00000 5280.00I 250. 00000
EACHI 200. 00000 soo.ooI 250. 00000 1000.00I 300. 00000

| $ 861,449 24I $ 1,028, 163.05
m e e e e e eee oo g +

| $ 861, 449. 24] $ 1,028, 163.05

493650.
20000.
2400.
13122.
1284.
9597.
800.
36142.
6000.
6000.
1500.
5400.
10000.
4032.
4000.
1200.

1, 079, 629.



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PACE : 010 -4
TABULATI ON OF BI DS

I
Super pave Bitum nous Concrete Waring [
Surface Layer, 3/4" Maxi mum Aggregate [
Size Mx, ESAL Range A/B |

CALL ORDER . 010 CONTRACT I D : 20010824010 COUNTI ES : CHAMBERS
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 04
SET- ASI DE
|[( 4 ) 08077 ¢ ) | ( )
| HASTI NGS GENERAL CONTRACTI N | |
LINE NO/ ITEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 201A000 LUWP| 125000. 00000 125000. 00| [
Clearing & Grubbing (Approximtely 12 | | |
ACRES) I I I
0020 206A000 LUMP| 5000. 00000 5000. 00| |
Renmoval O A d Bridge, Station 4+60.39 | | |
0030 206A001 LUMP| 5000. 00000 5000. 00| |
Renmoval O A d Bridge, Station 6+71 | | |
0040 206A002 LUMP| 5000. 00000 5000. 00| |
Renmoval O A d Bridge, Station 7+22 | | |
0050 206A003 LUMP| 5000. 00000 5000. 00| |
Renmoval O A d Bridge, Station 7+96.30 | | |
0060 206A004 LUMP| 5000. 00000 5000. 00| |
Renmoval O A d Bridge, Station 5+15.04 | | |
0070 206A005 LUMP| 5000. 00000 5000. 00| |
Removal O A d Bridge, Station 5+76.00 | | |
0080 210A000 12212. 000 CUYD| 4. 00000 48848. 00| |
Uncl assi fi ed Excavation | | |
0090 210D001 15607. 000 CUYD| 8. 00000 124856. 00| |
Borrow Excavation (Loose Truckbed | | |
Measur enent) | | |
0100 214A000 2798. 000 CUYD| 14. 00000 39172. 00| |
Structure Excavation | | |
0110 214B001 1351. 000 CuUYD| 18. 00000 24318. 00| [
Foundati on Backfill, Commrerci al | | |
0120 230A000 11. 000 RBST| 200. 00000 2200. 00| [
Roadbed Processing | | |
0130 231B001 2732.000 TON | 6. 00000 16392. 00| [
Roadbed Stabilizing Material, ALDOT #46 | | [
0140 301A012 2934. 000 SQYD| 8. 00000 23472. 00| |
Crushed Aggregate Base Course, Type B, | | |
Pl ant M xed, 6" Conpacted Thi ckness | | [
0150 401A000 2567. 000 SQYD| 0. 85000 2181. 95| |
Bi t um nous Treatnment A | | |
0160 424A341 202.000 TON 50. 00000 10100. 00| [
I I
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

COUNTI ES :
AMOUNT

$ 0. 00

$ 0. 00

CHAMBERS

DATE :
PAGE :

08/ 27/
010 -5

01

CALL ORDER . 010 CONTRACT I D : 20010824010
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 04
SET- ASI DE
|( 4 ) 08077 | ( )
| HASTI NGS GENERAL CONTRACTI N |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE
__________________________________________ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e ma =
0170 502A000 180086.000 LB | 0. 45000 81038. 70|
St eel Rei nf orcenent | |
0180 524A011 1097. 000 CUYD| 260. 00000 285220. 00|
Cul vert Concrete (Cast In Place) | |
0190 600A000 LUWP|  150000. 00000 150000. 00|
Mobi i zati on | |
0200 602A000 24.000 EACH 300. 00000 7200. 00|
Ri ght OF Way Markers | |
0210 6100001 486.000 TON | 18. 00000 8748. 00|
Loose Riprap, Cass 2 | |
0220 610D000 367.000 SQYD| 4.00000 1468. 00|
Filter Bl anket | |
0230 635A001 1371.000 LF | 6. 00000 8226. 00|
Wven Wre Fence (Metal Posts) | |
0240 635B001 2.000 EACH 200. 00000 400. 00|
Gate, 14 Feet Wde [ |
0250 650A000 4819. 000 CUYD| 4. 00000 19276. 00|
Topsoi | | |
0260 652A056 12. 000 ACRE| 800. 00000 9600. 00|
Seeding (M x 2E) [ |
0270 656A000 12. 000 ACRE| 450. 00000 5400. 00|
Mul ching, dass A Type 1 | |
0280 665F000 300. 000 EACH 6. 00000 1800. 00|
Hay Bal es [ |
0290 6653000 1800. 000 LF | 6. 00000 10800. 00|
Silt Fence, Type A | |
0300 680A000 LUMP| 50000. 00000 50000. 00|
Engi neering Controls | |
0310 740B000 288.000 SOQFT| 6. 00000 1728. 00|
Construction Signs | |
0320 740F002 16. 000 EACH| 350. 00000 5600. 00|
Barri cades, Type |II [ |
0330 7401 005 4.000 EACH 250. 00000 1000. 00|
Varni ng Lights, Type B (Detachabl e Head | |
SECTI ON TOTALS | $ 1,094, 044. 65|
__________________________________________ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e ma =
CONTRACT TOTALS | $ 1,094, 044. 65|



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PACE : 011 -1
VENDOR RANKI NG

CALL ORDER : 011 CONTRACT I D : 20010824011 COUNTI ES : COFFEE
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT © 07
CONTRACT TI ME : 40 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : ACGBSTPNU- 1632 (200)
for constructing the Resurfacing, Traffic Stripe, & ACGBSTPNU- 1600( 202)

Guardrail on C R #610 west of Enterprise fromC R #636 to
S. R #134 and Resurfacing & Traffic Stripe on C.R #428
sout hwest of New Brockton from C.R #410 to S.R #134.
Length - 6.931 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 417, 239. 90 100. 0000%
2 02032 BULLARD EXCAVATI NG, | NC. $ 430, 069. 68 103. 0749%
3 01018 APAC- ALABAMA, | NC. $ 436, 776. 15 104. 6823%



08/ 27/ 01
011 -2

300.
500.

31542.

5120.
223806.

85277.

16214.

14175.
3600.
4800.

11100.
3150.
3150.

11180.

00
00
00

00
40

60

15

00
00
00
00
00
00
00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER : 011 CONTRACT I D : 20010824011 COUNTI ES : COFFEE
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT © 07
SET- ASI DE
| ( 1 ) 23024 | ( 2 ) 02032 3 ) 01018
| W REGRASS CONSTRUCTI ON COVP | BULLARD EXCAVATI NG, | NC. | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ T T
SECTI ON 0001  TOTAL
I I I
0010 2060010 10. 000 SQYD| 25. 00000 250. 00| 25. 00000 250. 00| 30. 00000
Renmovi ng Concrete Driveway [ | [
0020 209A000 10. 000 EACH| 100. 00000 1000. 00| 50. 00000 500. 00| 50. 00000
Mai | box Reset, Single [ | [
0030 305A000 4506. 000 CUYD| 7.50000 33795. 00| 4. 75000 21403. 50| 7. 00000
Borrow, Section 210, A-4 O Better, For | | |
M scel | aneous Use | | |
0040 405A000 5120. 000 GAL | 1. 65000 8448. 00| 1. 55000 7936. 00| 1. 00000
Tack Coat [ | [
0050 429A201 6506. 000 TON | 32. 15000 209167. 90| 34. 45000 224131. 70| 34. 40000
| mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range A [ | [
0060 429A206 2479.000 TON | 31. 75000 78708. 25| 33. 57000 83220. 03] 34. 40000
| mproved Bitum nous Concrete Wari ng | | |
Surface Layer, Leveling, 1/2" Maximum | | [
Aggregate Size M x, ESAL Range A [ | [
0070 429B213 479. 000 TON | 41. 25000 19758. 75| 45. 05000 21578. 95| 33. 85000
| mproved Bitum nous Concrete Bi nder | | |
Layer, Wdening, 1 1/2" Maxi num | | |
Aggregate Size M x, ESAL Range A [ | [
0080 600A000 LUMP| 4500. 00000 4500. 00| 5000. 00000 5000. 00| 14175. 00000
Mobi | i zati on [ | [
0090 630A000 300.000 LF | 15. 00000 4500. 00| 13. 50000 4050. 00| 12. 00000
Steel Beam Cuardrail, Cass A Type 1 [ | |
0100 6300022 4.000 EACH 1600. 00000 6400. 00| 2850. 00000 11400. 00| 1200. 00000
Guardrail End Anchor, Type Speci al [ | |
0110 6300050 6. 000 EACH| 1500. 00000 9000. 00| 1725. 00000 10350. 00| 1850. 00000
Guardrail End Anchor, Type 20 Series [ | [
0120 652A061 7.000 ACRE| 460. 00000 3220. 00| 425. 00000 2975. 00| 450. 00000
Seeding (M x 3E) | | |
0130 656A000 7.000 ACRE| 460. 00000 3220. 00| 425. 00000 2975. 00| 450. 00000
Mul ching, Cass A Type 1 | | |
0140 701A031 13.000 M LE] 860. 00000 11180. 00| 900. 00000 11700. 00| 860. 00000
Solid Wiite, Cass 2, Type A Traffic | | |
I I

Stripe (0.06" Thick) |
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ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER : 011 CONTRACT I D : 20010824011 COUNTI ES : COFFEE
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT © 07
SET- ASI DE :
| ( 1 ) 23024 | ( 2 ) 02032 3 ) 01018
| W REGRASS CONSTRUCTI ON COVP | BULLARD EXCAVATI NG, | NC. | APAC- ALABAMA, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE
------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -
0150 701A035 9.000 M LE 980. 00000 8820. 00| 950. 00000 8550. 00| 980. 00000
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (0.09" Thick) | | |
0160 701A045 3.000 M LE| 550. 00000 1650. 00| 650. 00000 1950. 00| 550. 00000
Broken Yellow, Cass 2, Type A Traffic | | [
Stripe (0.09" Thick) | | |
0170 7010000 6.000 M LE| 270. 00000 1620. 00| 251. 75000 1510. 50| 270. 00000
Broken Temporary Traffic Stripe [ | [
0180 7010001 18.000 M LE] 290. 00000 5220. 00| 295. 00000 5310. 00| 290. 00000
Solid Tenporary Traffic Stripe | | [
0190 703A002 390. 000 SQFT| 1. 70000 663. 00| 2. 85000 1111. 50| 1. 70000
Traffic Control Markings, Cass 2, Type | | [
A I I I
0200 703D001 390. 000 SQFT| 1. 00000 390. 00| 1. 25000 487. 50| 1. 00000
Tenporary Traffic Control Markings [ | [
0210 740B000 506. 000 SQFT| 9. 00000 4554. 00| 5. 00000 2530. 00| 8. 00000
Construction Signs | | [
0220 740E000 25.000 EACH 5. 00000 125. 00| 5. 00000 125. 00| 1. 00000
Cones (36 Inches High) | | |
0230 740MD01 25.000 EACH 2.00000 50. 00| 1. 00000 25. 00| 1. 00000
Bal | ast For Cone | | [
0240 7400000 2.000 EACH 500. 00000 1000. 00| 500. 00000 1000. 00| 200. 00000
Pil ot Car | | [
SECTI ON TOTALS [ $ 417, 239. 90| $ 430, 069. 68| $
------------------------------------------ o o o o e e e o o e et e e o e e e e e o e e e o e e e e e e e e et e e e e e o e e e e e e eeaoo -
CONTRACT TOTALS [ $ 417, 239. 90| $ 430, 069. 68| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01

PACE : 013 -1
VENDOR RANKI NG

CALL ORDER . 013 CONTRACT I D : 20010824013 COUNTI ES : CULLMAN
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 01
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : STPAA-2205(200)

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R #3 (U. S . #31) fromthe Blount County line to S. R #91
in Hanceville. Length 4.780 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW Bl D
1 23009 VH TAKER CONTRACTI NG CORPORATI ON $ 1,108, 139.64 100. 0000%
2 19010 SHELBY CONTRACTI NG CO., | NC. $ 1,220,907.22 110. 1763%
3 07002 GOCD HOPE CONTRACTI NG CO., | NC $ 1,223,568.83 110. 4165%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PAGE : 013 -2
TABULATI ON OF BI DS
CALL ORDER . 013 CONTRACT I D : 20010824013 COUNTI ES : CULLMAN
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT : 01
SET- ASI DE :
| ( 1 ) 23009 | ( 2 ) 19010 3 ) 07002
| WHI TAKER CONTRACTI NG CORPOR | SHELBY CONTRACTI NG CO., | NC | GOOD HOPE CONTRACTING CO., IN
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 405A000 11166. 000 GAL | 1. 00000 11166. 00| 0. 90000 10049. 40| 1. 00000 11166. 00
Tack Coat [ | [
0020 408A052 178295. 000 SQYD| 0. 28000 49922. 60| 0. 35000 62403. 25| 0. 01000 1782. 95
Pl ani ng Exi sting Pavenent | | |
(Approxi mately 1.10" Thru 2.0" Thick) [ | [
0030 408A053 5251. 000 SQYD| 0. 28000 1470. 28| 0. 35000 1837. 85| 1. 45000 7613. 95
Pl ani ng Exi sting Pavenent | | |
(Approxi mately 2.10" Thru 3.0" Thick) [ | [
0040 410B000 1.000 EACH 1000. 00000 1000. 00| 500. 00000 500. 00| 3500. 00000 3500. 00
State Furni shed Profil ograph | | [
0050 424A361 15319. 000 TON | 27. 32000 418515. 08| 29. 11000 445936. 09| 22. 30000 341613. 70
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0060 424B651 20109. 000 TON | 21. 76000 437571. 84| 25. 68000 516399. 12| 19. 30000 388103. 70
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 1" Maxi mum Aggregate Size | | [
M x, ESAL Range C/' D [ | [
0070 424B655 100. 000 TON | 21. 76000 2176. 00| 35. 00000 3500. 00| 30. 00000 3000. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/'D | | |
0080 424B659 375.000 TON | 21. 76000 8160. 00| 25. 68000 9630. 00| 34. 85000 13068. 75
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range C/D | | |
0090 424B662 224.000 TON | 21. 76000 4874. 24| 25. 68000 5752. 32| 30. 00000 6720. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Wdening ,1" Maxi mum [ | [
Aggregate Size M x, ESAL Range C/'D | | |
0100 430B004 1571. 000 TON | 8. 60000 13510. 60| 10. 11000 15882. 81| 8. 00000 12568. 00
Aggregat e Surfacing (ALDOT #810) | | [
0110 600A000 LUMP| 12000. 00000 12000. 00| 15706. 38000 15706. 38| 286808. 78000 286808. 78
Mobi | i zati on [ | [
0120 7010000 15.000 M LE]| 320. 00000 4800. 00| 320. 00000 4800. 00| 320. 00000 4800. 00
I I

Broken Temporary Traffic Stripe [



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 08/27/01
PAGE : 013 -3

CALL ORDER . 013 CONTRACT I D : 20010824013 COUNTI ES : CULLMAN
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT : 01
SET- ASI DE
| ( 1 ) 23009 | ( 2 ) 19010 | ( 3 ) 07002
| WHI TAKER CONTRACTI NG CORPOR | SHELBY CONTRACTI NG CO., | NC | GOOD HOPE CONTRACTING CO., IN
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ TS ey
0130 7010001 30.000 M LE] 350. 00000 10500. 00| 340. 00000 10200. 00| 350. 00000 10500. 00
Solid Tenporary Traffic Stripe | | [
0140 702A040 8.000 M LE| 1975. 00000 15800. 00| 1900. 00000 15200. 00| 1975. 00000 15800. 00
Broken White, Profiled Traffic Stripe | | [
(6" Wde) I I I
0150 702A041 10. 000 M LE] 3950. 00000 39500. 00| 4000. 00000 40000. 00| 3950. 00000 39500. 00
Solid Wiite, Profiled Traffic Stripe [ | [
(6" Wde) I I I
0160 702A043 6.000 M LE| 3950. 00000 23700. 00| 4000. 00000 24000. 00| 3950. 00000 23700. 00
Solid Yellow, Profiled Traffic Stripe [ | [
(6" Wde) I I I
0170 702B011 680.000 LF | 1. 85000 1258. 00| 1. 25000 850. 00| 1. 85000 1258. 00
Dotted Profiled Traffic Stripe (6" Wde | | [
0180 703A002 800. 000 SQFT| 1. 80000 1440. 00| 1. 50000 1200. 00| 1. 80000 1440. 00
Traffic Control Markings, Cass 2, Type | | [
A I I I
0190 705A030 100. 000 EACH| 5. 25000 525. 00| 4.50000 450. 00| 5. 25000 525. 00
Pavenment Markers, Class A-H, Type 2-C | | [
0200 705A031 780. 000 EACH| 5. 00000 3900. 00| 4.50000 3510. 00| 5. 00000 3900. 00
Pavermrent Markers, Class A-H Type 1-A | | |
0210 705A032 150. 000 EACH| 5. 00000 750. 00| 4.50000 675. 00| 5. 00000 750. 00
Pavermrent Markers, Class A-H Type 1-B | | |
0220 730H000 4200. 000 LF | 3. 50000 14700. 00| 2. 75000 11550. 00| 3. 50000 14700. 00
Loop Detector [ | [
0230 7301000 4900. 000 LF | 3. 50000 17150. 00| 2. 75000 13475. 00| 3. 50000 17150. 00
Shi el ded Loop Detector Honme-Run Cabl e | | [
0240 730K000 6. 000 EACH| 275. 00000 1650. 00| 275. 00000 1650. 00| 275. 00000 1650. 00
Traffic Signal Junction Box [ | [
0250 740B000 550. 000 SQFT| 8. 00000 4400. 00| 7.00000 3850. 00| 4.00000 2200. 00
Construction Signs | | [
0260 740D000 200. 000 EACH| 20. 00000 4000. 00| 1. 00000 200. 00| 25. 00000 5000. 00
Channel i zi ng Druns [ | [
0270 740E000 200. 000 EACH| 10. 00000 2000. 00| 1. 00000 200. 00| 12. 50000 2500. 00
Cones (36 Inches High) | | |
0280 740MD01 200. 000 EACH| 1. 00000 200. 00| 0. 00000 0. 00| 6. 25000 1250. 00
Bal | ast For Cone | | [
0290 7410010 1.000 EACH| 1500. 00000 1500. 00| 1500. 00000 1500. 00| 1000. 00000 1000. 00
Port abl e Sequential Arrow And Chevron | | |
Sign Unit [ | [
SECTI ON TOTALS | $ 1,108, 139. 64| $ 1,220,907. 22| $ 1,223,568.83
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 1,108, 139. 64| $ 1,220,907. 22| $ 1,223,568.83



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PACE : 014 -1
VENDOR RANKI NG

CALL ORDER . 014 CONTRACT I D : 20010824014 COUNTI ES : HENRY
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 75 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : ACGBBR- 3422(200)

for constructing the Bridge Replacenent (Precast) and
Approaches on C.R #54 at Piney Wods Creek northwest of

Abbeville. - Length - 0.375 m.
SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUMBER NAVE BI D LOW BI D

1 06001 F & W CONSTRUCTI ON COVPANY, | NC. $ 462, 337. 95 100. 0000%
2 12037 LANEY & SONS CONSTRUCTI ON CO., | NC. $ 484,326. 75 104. 7560%
3 03001 CLARK CONSTRUCTI ON COVPANY , | NC. $ 522, 244. 64 112. 9573%
4 13099 MCINNI'S, LLC $ 548, 404. 95 118. 6156%
5 03047 CARTER S CONTRACTI NG SERVI CES, | NC. $ 639, 995. 10 138. 4258%



Static Loading Tests (HP 12X53) ( Maxi mum |
Bid Limted To $2000 Per Each Loadi ng [

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PAGE : 014 -2
TABULATI ON OF BI DS
CALL ORDER . 014 CONTRACT I D : 20010824014 COUNTI ES : HENRY
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 07
SET- ASI DE
| ( 1 ) 06001 | ( 2 ) 12037 3 ) 03001
| F & W CONSTRUCTI ON CO., INC | LANEY & SONS CONSTRUCTI ON C | CLARK CONSTRUCTI ON CO., | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUMP| 5000. 00000 5000. 00| 4000. 00000 4000. 00| 15000. 00000 15000. 00
Clearing & G ubbing (Approximately 3 | | [
Acr es) [ | [
0020 206A000 LUMP| 52000. 00000 52000. 00| 30000. 00000 30000. 00| 45000. 00000 45000. 00
Removal OF A d Bridge, Station 7+00 | | |
0030 210A000 535. 000 CUYD| 3. 00000 1605. 00| 3. 50000 1872. 50| 5. 00000 2675. 00
Uncl assi fi ed Excavation | | |
0040 210D010 5327.000 CUYD| 5. 75000 30630. 25| 5. 75000 30630. 25| 5. 75000 30630. 25
Borrow Excavation (A-2 or Better) [ | [
0050 230A000 14. 000 RBST| 250. 00000 3500. 00| 250. 00000 3500. 00| 250. 00000 3500. 00
Roadbed Processing | | |
0060 301A042 5333. 000 SQYD| 2. 50000 13332. 50| 2. 50000 13332. 50| 2. 50000 13332. 50
Granul ar Soil Base Course, Type A, Road | | |
M xed, 6" Conpacted Thi ckness | | |
0070 401A000 3833. 000 SQYD| 0. 40000 1533. 20| 0. 50000 1916. 50| 0. 41000 1571. 53
Bi t um nous Treatnment A | | |
0080 429A201 364.000 TON | 44. 00000 16016. 00| 47.50000 17290. 00| 44. 44000 16176. 16
| mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range A [ | [
0090 429B213 32.000 TON | 85. 00000 2720. 00| 75. 00000 2400. 00| 85. 85000 2747. 20
| mproved Bitum nous Concrete Bi nder | | |
Layer, Wdening, 1 1/2" Maxi num | | |
Aggregate Size M x, ESAL Range A [ | [
0100 502A000 232.000 LB | 1. 00000 232. 00| 1. 00000 232. 00| 0. 50000 116. 00
St eel Rei nf orcenent | | |
0110 505A032 1.000 EACH| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 3000. 00000 3000. 00
Steel Test Piles (HP 12x53)(Maxi mum Bi d | | |
Limted To $2000 Per Each Test Pile) | | |
0120 505A034 1.000 EACH| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 3500. 00000 3500. 00
Steel Test Piles (HP 12x74) (Maxi mum Bid | | |
Limted To $2000 Per Each Test Pile) | | |
0130 505B102 1.000 EACH| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 1500. 00000 1500. 00
I I
I I
I I

Test) [



Precast Concrete Abutnent Panels, Type

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PAGE : 014 -3
TABULATI ON OF BI DS
CALL ORDER . 014 CONTRACT I D : 20010824014 COUNTI ES : HENRY
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT © 07
SET- ASI DE :
[ 1 ) 06001 2 ) 12037 3 ) 03001
| F & W CONSTRUCTI ON CO., INC | LANEY & SONS CONSTRUCTI ON C | CLARK CONSTRUCTI ON CO., I NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ TS ey
0140 505B104 1.000 EACH| 2000. 00000 2000. 00| 2000. 00000 2000. 00| 1500. 00000 1500. 00
Static Loading Test (HP 12x74) (Maximum | | |
Bid Linmted To $2000 Per Each Loadi ng | | |
Test) I I I
0150 505MD02 3300.000 LF | 10. 50000 34650. 00| 15. 49000 51117. 00| 19. 00000 62700. 00
Steel Piling Furnished And Driven (HP [ | [
12 x 53) [ | [
0160 505MD08 900.000 LF | 14. 75000 13275. 00| 21. 65000 19485. 00| 23. 00000 20700. 00
Steel Piling Furnished And Driven(HP [ | [
12x74) | | |
0170 507A000 2.000 EACH 2500. 00000 5000. 00| 1800. 00000 3600. 00| 1850. 00000 3700. 00
Wre Rope Abutment Anchor Assenbly | | [
0180 510A000 29. 000 CuUYD| 600. 00000 17400. 00| 500. 00000 14500. 00| 400. 00000 11600. 00
Bri dge Substructure Concrete, Cass A | | [
0190 511A000 60. 000 EACH| 75. 00000 4500. 00| 75. 00000 4500. 00| 65. 00000 3900. 00
El astoneric Bearings, Type 1 | | [
0200 512A014 2.000 EACH 2800. 00000 5600. 00| 2500. 00000 5000. 00| 2600. 00000 5200. 00
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde By 1'-8" Deep By 33'-0" Long [ | |
0210 512B004 4.000 EACH 3000. 00000 12000. 00| 2500. 00000 10000. 00| 2300. 00000 9200. 00
Precast Concrete Internedi ate Bent Caps | | [
2'-0" Wde By 2'- 0" Deep By 31'-6" Long| | [
0220 5120004 30. 000 EACH 2400. 00000 72000. 00| 2500. 00000 75000. 00| 2600. 00000 78000. 00
Precast Concrete Type 1 Span Secti on, [ | |
3 -6" Wde By 1'-9" Deep By 34'-0" Long | | |
0230 5120007 10. 000 EACH| 2600. 00000 26000. 00| 2650. 00000 26500. 00| 2700. 00000 27000. 00
Precast Concrete Type 2C Span Section, | | |
3 -6" Wde By 1'- 9" Deep By 34'-0" Long| | |
0240 512D002 4.000 EACH 2600. 00000 10400. 00| 2750. 00000 11000. 00| 2650. 00000 10600. 00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0250 512D005 6. 000 EACH| 2600. 00000 15600. 00| 2750. 00000 16500. 00| 2650. 00000 15900. 00
Precast Concrete Barrier Rail | | |
I nternedi ate Section, 34'-0" Long [ | |
0260 512E001 16. 000 EACH| 500. 00000 8000. 00| 500. 00000 8000. 00| 450. 00000 7200. 00
I I
I I

A2 I



Broken Yellow, Class 1, Type A Traffic

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PAGE : 014 -4
TABULATI ON OF BI DS
CALL ORDER . 014 CONTRACT I D : 20010824014 COUNTI ES : HENRY
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 07
SET- ASI DE
| ( 1 ) 06001 | ( 2 ) 12037 3 ) 03001
| F & W CONSTRUCTI ON CO., INC | LANEY & SONS CONSTRUCTI ON C | CLARK CONSTRUCTI ON CO., I NC
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0270 512E002 8.000 EACH 500. 00000 4000. 00| 500. 00000 4000. 00| 495. 00000 3960. 00
Precast Concrete Abutnent Panels, Type | | |
A3 I I I
0280 512F001 8.000 EACH 500. 00000 4000. 00| 600. 00000 4800. 00| 600. 00000 4800. 00
Precast Concrete Wng Panels, Type W | | |
0290 512F002 4.000 EACH 500. 00000 2000. 00| 750. 00000 3000. 00| 700. 00000 2800. 00
Precast Concrete Wng Panels, Type W3 | | |
0300 512@000 4.000 EACH 500. 00000 2000. 00| 550. 00000 2200. 00| 575. 00000 2300. 00
Precast Concrete Abutnent Wng Cap Pane | | |
0310 600A000 LUMP| 40000. 00000 40000. 00| 47000. 00000 47000. 00| 50000. 00000 50000. 00
Mobi | i zati on [ | [
0320 6100001 780.000 TON | 20. 00000 15600. 00| 30. 00000 23400. 00| 28. 00000 21840. 00
Loose Riprap, Class 2 | | |
0330 610D003 680. 000 SQYD| 3. 00000 2040. 00| 3. 50000 2380. 00| 3. 00000 2040. 00
Filter Blanket, Ceotextile | | |
0340 6300003 4.000 EACH 1250. 00000 5000. 00| 1200. 00000 4800. 00| 1100. 00000 4400. 00
Guardrail End Anchor, Type 13 [ | [
0350 6300070 4.000 EACH 1250. 00000 5000. 00| 1700. 00000 6800. 00| 1700. 00000 6800. 00
Guardrail End Anchor, Type 10 Series [ | [
0360 650A000 606. 000 CUYD| 6. 50000 3939. 00| 6. 50000 3939. 00| 6. 50000 3939. 00
Topsoi | | | |
0370 652A061 3.000 ACRE| 450. 00000 1350. 00| 600. 00000 1800. 00| 477. 00000 1431. 00
Seeding (M x 3E) | | |
0380 656A000 1. 000 ACRE]| 400. 00000 400. 00| 500. 00000 500. 00| 424. 00000 424. 00
Mul ching, Cass A Type 1 | | |
0390 656A001 2.000 ACRE| 500. 00000 1000. 00| 800. 00000 1600. 00| 530. 00000 1060. 00
Mul ching, dass A Type 2 | | |
0400 665F000 100. 000 EACH| 4. 00000 400. 00| 5. 00000 500. 00| 4.24000 424. 00
Hay Bal es | | |
0410 6653000 800. 000 LF | 3. 50000 2800. 00| 3. 25000 2600. 00| 3. 71000 2968. 00
Silt Fence, Type A | | |
0420 680A000 LUMP| 2000. 00000 2000. 00| 7000. 00000 7000. 00| 2500. 00000 2500. 00
Engi neering Controls [ | [
0430 701A004 1.000 M LE| 1. 00000 1. 00| 500. 00000 500. 00| 500. 00000 500. 00
Solid Wiite, Cass 1, Type A Traffic | | |
Stri pe | | |
0440 701A008 1.000 M LE| 1. 00000 1. 00| 500. 00000 500. 00| 500. 00000 500. 00
I I
I I

Stri pe



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PAGE : 014 -5
TABULATI ON OF BI DS
CALL ORDER . 014 CONTRACT I D : 20010824014 COUNTI ES : HENRY
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT © 07
SET- ASI DE :
| ( 1 ) 06001 | ( 2 ) 12037 3 ) 03001
| F & W CONSTRUCTI ON CO., INC | LANEY & SONS CONSTRUCTI ON C | CLARK CONSTRUCTI ON CO., | NC.
LINE NO / | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRICE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0450 701A012 1.000 M LE| 1. 00000 1. 00| 500. 00000 500. 00| 500. 00000 500. 00
Solid Yellow, Class 1, Type A Traffic [ | [
Stri pe | | |
0460 7010000 1.000 M LE| 1. 00000 1. 00| 500. 00000 500. 00| 500. 00000 500. 00
Broken Temporary Traffic Stripe [ | [
0470 7010001 1.000 M LE| 1. 00000 1. 00| 500. 00000 500. 00| 500. 00000 500. 00
Solid Tenporary Traffic Stripe | | |
0480 705A001 20. 000 EACH 10. 00000 200. 00| 10. 00000 200. 00| 10. 00000 200. 00
Pavermrent Markers, Cass A Type 1-B [ | |
0490 705A005 30.000 EACH 10. 00000 300. 00| 10. 00000 300. 00| 10. 00000 300. 00
Pavermrent Markers, Cass A Type 2-D | |
0500 740B000 334.000 SQFT| 15. 00000 5010. 00| 8. 00000 2672. 00| 15. 00000 5010. 00
Construction Signs | | |
0510 740F002 12. 000 EACH| 350. 00000 4200. 00| 230. 00000 2760. 00| 350. 00000 4200. 00
Barri cades, Type |I1I [ | [
0520 7401002 4.000 EACH 350. 00000 1400. 00| 200. 00000 800. 00| 400. 00000 1600. 00
Warni ng Lights, Type B [ | [
0530 7401 005 2.000 EACH 350. 00000 700. 00| 200. 00000 400. 00| 400. 00000 800. 00
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS | $ 462, 337. 95| $ 484, 326. 75| $ 522, 244. 64
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 462, 337. 95| $ 484, 326. 75| $ 522, 244. 64



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PACE : 014 -6
TABULATI ON OF BI DS

Steel Test Piles (HP 12x53)(Maxi mum Bi d |
Limted To $2000 Per Each Test Pile) |

0120 505A034 1.000 EACH| 2000. 00000 2000. 00 1000. 00000 1000. 00
Steel Test Piles (HP 12x74) (Maxi mum Bi d |
Limted To $2000 Per Each Test Pile) |

0130 505B102 1.000 EACH| 2000. 00000 2000. 00 1000. 00000 1000. 00

Static Loading Tests (HP 12X53) ( Maxi mum |
Bid Limted To $2000 Per Each Loadi ng [
Test) [

CALL ORDER . 014 CONTRACT I D : 20010824014 COUNTI ES : HENRY
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 07
SET- ASI DE
| ( 4 ) 13099 | ( 5 ) 03047 | ( )
| MOONNI'S, LLC | CARTER' S CONTRACTI NG SERVI C |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
I I I
0010 201A000 LUMP| 25000. 00000 25000. 00| 9945. 00000 9945. 00|
Clearing & G ubbing (Approximately 3 | | [
Acr es) [ | [
0020 206A000 LUMP| 60000. 00000 60000. 00| 64000. 00000 64000. 00|
Removal OF A d Bridge, Station 7+00 | | |
0030 210A000 535. 000 CUYD| 4.00000 2140. 00| 6. 00000 3210. 00|
Uncl assi fi ed Excavation | | |
0040 210D010 5327.000 CUYD| 5. 75000 30630. 25| 7. 00000 37289. 00|
Borrow Excavation (A-2 or Better) [ | [
0050 230A000 14. 000 RBST| 250. 00000 3500. 00| 370. 00000 5180. 00|
Roadbed Processing | | |
0060 301A042 5333. 000 SQYD| 2. 50000 13332. 50| 2. 25000 11999. 25|
Granul ar Soil Base Course, Type A, Road | | |
M xed, 6" Conpacted Thi ckness | | |
0070 401A000 3833. 000 SQYD| 0. 40000 1533. 20| 0. 45000 1724. 85|
Bi t um nous Treatnment A | | |
0080 429A201 364.000 TON | 44. 00000 16016. 00| 48. 50000 17654. 00|
| mproved Bitum nous Concrete Waring | | |
Surface Layer, 3/4" Maxi mum Aggregate | | [
Size Mx, ESAL Range A [ | [
0090 429B213 32.000 TON | 85. 00000 2720. 00| 95. 00000 3040. 00|
| mproved Bitum nous Concrete Bi nder | | |
Layer, Wdening, 1 1/2" Maxi num | | |
Aggregate Size M x, ESAL Range A [ | [
0100 502A000 232.000 LB | 2.00000 464. 00| 1. 50000 348. 00|
St eel Rei nf orcenent | | |
0110 505A032 1.000 EACH| 2000. 00000 2000. 00| 1000. 00000 1000. 00|
I I
I I
I I
I I
I I
I I
I I
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PACE : 014 -7
TABULATI ON OF BI DS

Precast Concrete Abutnent Panels, Type |
A2 I

CALL ORDER . 014 CONTRACT I D : 20010824014 COUNTI ES : HENRY
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT © 07
SET- ASI DE :
| ( 4 ) 13099 | ( 5 ) 03047 | ( )
| MCCNNI'S, LLC | CARTER' S CONTRACTI NG SERVI C |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ TS ey
0140 505B104 1.000 EACH| 2000. 00000 2000. 00| 1000. 00000 1000. 00|
Static Loading Test (HP 12x74) (Maximum | | |
Bid Linmted To $2000 Per Each Loadi ng | | [
Test) I I I
0150 505MD02 3300.000 LF | 17. 50000 57750. 00| 22.00000 72600. 00|
Steel Piling Furnished And Driven (HP | | [
12 x 53) [ | [
0160 505MD08 900.000 LF | 28. 00000 25200. 00| 30. 00000 27000. 00|
Steel Piling Furnished And Driven(HP [ | [
12x74) | | |
0170 507A000 2.000 EACH 2000. 00000 4000. 00| 2230. 00000 4460. 00|
Wre Rope Abutment Anchor Assenbly | | [
0180 510A000 29. 000 CuUYD| 500. 00000 14500. 00| 1800. 00000 52200. 00|
Bri dge Substructure Concrete, Cass A | | [
0190 511A000 60. 000 EACH| 76. 00000 4560. 00| 70. 00000 4200. 00|
El astoneri c Bearings, Type 1 | | [
0200 512A014 2.000 EACH 3850. 00000 7700. 00| 3500. 00000 7000. 00|
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde By 1'-8" Deep By 33 -0" Long | | [
0210 512B004 4.000 EACH 3365. 00000 13460. 00| 3800. 00000 15200. 00|
Precast Concrete Internedi ate Bent Caps | | [
2'-0" Wde By 2'- 0" Deep By 31'-6" Long| | [
0220 5120004 30. 000 EACH 2636. 00000 79080. 00| 2768. 00000 83040. 00|
Precast Concrete Type 1 Span Secti on, [ | |
3 -6" Wde By 1'-9" Deep By 34'-0" Long | | |
0230 5120007 10. 000 EACH| 2212. 00000 22120. 00| 2964. 00000 29640. 00|
Precast Concrete Type 2C Span Section, | | |
3 -6" Wde By 1'- 9" Deep By 34'-0" Long| | |
0240 512D002 4.000 EACH 3842. 00000 15368. 00| 3300. 00000 13200. 00|
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | [
0250 512D005 6. 000 EACH| 3848. 00000 23088. 00| 2950. 00000 17700. 00|
Precast Concrete Barrier Rail | | [
I nternedi ate Section, 34'-0" Long [ | |
0260 512E001 16. 000 EACH| 336. 00000 5376. 00| 400. 00000 6400. 00|
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PACE : 014 -8
TABULATI ON OF BI DS

Broken Yellow, Class 1, Type A Traffic |
Stripe |

CALL ORDER . 014 CONTRACT I D : 20010824014 COUNTI ES : HENRY
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT © 07
SET- ASI DE
| ( 4 ) 13099 | ( 5 ) 03047 | ( )
| MOONNI'S, LLC | CARTER' S CONTRACTI NG SERVI C |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ TS ey
0270 512E002 8.000 EACH 400. 00000 3200. 00| 400. 00000 3200. 00|
Precast Concrete Abutnent Panels, Type | | |
A3 I I
0280 512F001 8.000 EACH 565. 00000 4520. 00| 650. 00000 5200. 00|
Precast Concrete Wng Panels, Type W | | |
0290 512F002 4.000 EACH 738. 00000 2952. 00| 800. 00000 3200. 00|
Precast Concrete Wng Panels, Type W3 | | |
0300 512@000 4.000 EACH 522. 00000 2088. 00| 450. 00000 1800. 00|
Precast Concrete Abutnent Wng Cap Pane | | |
0310 600A000 LUMP| 40000. 00000 40000. 00| 55129. 00000 55129. 00|
Mobi | i zati on [ | [
0320 6100001 780.000 TON | 26. 50000 20670. 00| 32. 00000 24960. 00|
Loose Riprap, Class 2 | | |
0330 610D003 680. 000 SQYD| 3. 00000 2040. 00| 2. 70000 1836. 00|
Filter Blanket, Ceotextile | | |
0340 6300003 4.000 EACH 1200. 00000 4800. 00| 1400. 00000 5600. 00|
Guardrail End Anchor, Type 13 [ | [
0350 6300070 4.000 EACH 1800. 00000 7200. 00| 2100. 00000 8400. 00|
Guardrail End Anchor, Type 10 Series [ | [
0360 650A000 606. 000 CUYD| 6. 50000 3939. 00| 15. 00000 9090. 00|
Topsoi | | | |
0370 652A061 3.000 ACRE| 450. 00000 1350. 00| 600. 00000 1800. 00|
Seeding (M x 3E) | | |
0380 656A000 1. 000 ACRE]| 400. 00000 400. 00| 500. 00000 500. 00|
Mul ching, Cass A Type 1 | | |
0390 656A001 2.000 ACRE| 500. 00000 1000. 00| 600. 00000 1200. 00|
Mul ching, dass A Type 2 | | |
0400 665F000 100. 000 EACH| 4. 00000 400. 00| 5. 00000 500. 00|
Hay Bal es | | |
0410 6653000 800. 000 LF | 3. 50000 2800. 00| 4.00000 3200. 00|
Silt Fence, Type A | | |
0420 680A000 LUMP| 4000. 00000 4000. 00| 7000. 00000 7000. 00|
Engi neering Controls [ | [
0430 701A004 1.000 M LE| 500. 00000 500. 00| 600. 00000 600. 00|
Solid Wiite, Cass 1, Type A Traffic | | |
Stri pe | | |
0440 701A008 1.000 M LE| 500. 00000 500. 00| 600. 00000 600. 00|
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE : 08/27/01
PAGE : 014 -9

COUNTI ES : HENRY
5 ) 03047 I ( )

| CARTER S CONTRACTI NG SERVI C |
UNIT PRI CE AN&JNTI UNI T PRI CE AMOUNT
600.00000 60000 T

I

600. 00000 600. ooI

600. 00000 600. ooI

12. 00000 240. ooI

12. 00000 360. ooI

25. 00000 8350. ooI

300. 00000 3600. ooI

140. 00000 560. ooI

120. 00000 240. ooI
$ 639,995 10I $ 0. 00
""""""" s bas ees 10| g

CALL ORDER . 014 CONTRACT I D : 20010824014
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT © 07
SET- ASI DE :
| ( 4 ) 13099
| MOONNI'S, LLC

LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]|
__________________________________________ e
0450 701A012 1.000 M LE| 500. 00000 500. 00|
Solid Yellow, Class 1, Type A Traffic [ |
Stri pe | |
0460 7010000 1.000 M LE| 500. 00000 500. 00|
Broken Temporary Traffic Stripe [ |
0470 7010001 1.000 M LE| 500. 00000 500. 00|
Solid Tenporary Traffic Stripe | |
0480 705A001 20.000 EACH 10. 00000 200. 00|
Pavermrent Markers, Cass A Type 1-B [ |
0490 705A005 30.000 EACH 10. 00000 300. 00|
Pavermrent Markers, Cass A Type 2-D |
0500 740B000 334.000 SQFT| 12. 00000 4008. 00|
Construction Signs | |
0510 740F002 12. 000 EACH 300. 00000 3600. 00|
Barri cades, Type |I1I [ |
0520 7401002 4.000 EACH 150. 00000 600. 00|
Warning Lights, Type B | |
0530 7401 005 2.000 EACH 150. 00000 300. 00|
Varni ng Lights, Type B (Detachabl e Head | |
SECTI ON TOTALS | $ 548, 404. 95|
__________________________________________ e
CONTRACT TOTALS [ $ 548, 404. 95|



CALL ORDER :
LETTI NG DATE :

ALABAVA DEPARTMENT OF TRANSPORTATI ON

015 CONTRACT ID :
08/ 24/01 10:00 AM DI STRI CT :
CONTRACT TI ME :

CONTRACT DESCRI PTI ON :
for constructing the Resurfacing and Traffic Stripe on

S.R #241 from S. R #129 (MP 0.14) to MP 9.17 in Bear Creek.

Length 9.041 nmi .

VENDOR RANKI NG

20010824015
02
40 Wor ki ng Days

COUNTI ES : MARI ON

(avai |l abl e days)

PRQIECT( S)

DATE : 08/27/01
PAGE : 015 -1

STPAA- 4729( 200 )

SET- ASI DE :
VENDOR
RANK  NUVBER
1 18031
2 01018
3 04013
4 19074

ROGERS GROUP, | NC.
APAC- ALABAMA, | NC.

DUNN CONSTRUCTI ON COMPANY, | NC.
S & M EQUI PMENT CO., |INC

789, 077. 40
846, 035. 59
943, 873. 45
971,741. 73

100. 0000%
107. 2183%
119. 6173%
123. 1491%



Broken Yellow, Class 1, Type A Traffic |

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PAGE : 015 -2
TABULATI ON OF BI DS
CALL ORDER : 015 CONTRACT | D : 20010824015 COUNTI ES : MARI ON
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT 02
SET- ASI DE :
| ( 1 ) 18031 | ( 2 ) 01018 | ( 3 ) 04013
| ROGERS GROUP, | NC. | APAC- ALABAMA, | NC. | DUNN CONSTRUCTI ON CO., | NC.
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 305B060 5733.000 TON | 12. 50000 71662. 50| 13. 70000 78542. 10| 14. 43000 82727. 19
Crushed Aggregate, Section 825, Type B, | | |
For M scel | aneous Use [ | [
0020 405A000 3649.000 GAL | 0. 96000 3503. 04| 1. 00000 3649. 00| 1. 08000 3940. 92
Tack Coat [ | [
0030 424A340 6664. 000 TON | 31. 75000 211582. 00| 33. 50000 223244. 00| 36. 26000 241636. 64
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | |
Size Mx, ESAL Range A/B [ | [
0040 424A346 200. 000 TON | 39. 50000 7900. 00| 31. 10000 6220. 00| 43. 01000 8602. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | |
Aggregate Size M x, ESAL Range A/ B | | |
0050 424A349 25.000 TON | 50. 00000 1250. 00| 38. 17000 954. 25| 57. 64000 1441. 00
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Wdening ,1/2" Maxi mum [ | |
Aggregate Size M x, ESAL Range A/ B | | |
0060 424B640 1000. 000 TON | 42. 00000 42000. 00| 50. 40000 50400. 00| 49. 65000 49650. 00
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0070 424B644 15146. 000 TON | 26. 00000 393796. 00| 28. 43000 430600. 78| 32. 18000 487398. 28
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0080 424B647 51.000 TON | 50. 00000 2550. 00| 46. 86000 2389. 86| 57. 13000 2913. 63
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Wdening ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0090 600A000 LUWP| 5000. 00000 5000. 00| 3066. 29000 3066. 29| 9771. 02000 9771. 02
Mobi | i zati on [ | [
0100 701A006 18.000 M LE] 320. 00000 5760. 00| 326. 40000 5875. 20| 355. 91000 6406. 38
Solid Wiite, Cass 1, Type A Traffic | | |
Stripe (6" Wde) [ | [
0110 701A010 6.000 M LE| 180. 00000 1080. 00| 183. 60000 1101. 60| 200. 20000 1201. 20
I I
I I

Stripe (6" Wde) |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PAGE : 015 -3
TABULATI ON OF BI DS
CALL ORDER : 015 CONTRACT | D : 20010824015 COUNTI ES : MARI ON
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT : 02
SET- ASI DE :
| ( 1 ) 18031 | ( 2 ) 01018 | ( 3 ) 04013
| ROGERS GROUP, | NC. | APAC- ALABAMA, | NC. | DUNN CONSTRUCTI ON CO., | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ TS ey
0120 701A014 9.000 M LE 310. 00000 2790. 00| 316. 20000 2845. 80| 344. 79000 3103. 11
Solid Yellow, Class 1, Type A Traffic [ | [
Stripe (6" Wde) [ | [
0130 701C000 12. 000 M LE]| 320. 00000 3840. 00| 326. 40000 3916. 80| 355. 91000 4270. 92
Broken Temporary Traffic Stripe [ | [
0140 701C001 54.000 M LE] 340. 00000 18360. 00| 346. 80000 18727. 20| 378. 15000 20420. 10
Solid Tenporary Traffic Stripe | | |
0150 703A002 1076. 000 SQFT| 2.00000 2152. 00| 2. 04000 2195. 04| 2. 22000 2388. 72
Traffic Control Markings, Cass 2, Type | | [
A I I I
0160 703D001 384.000 SQFT| 1. 30000 499. 20| 1. 33000 510. 72| 1. 45000 556. 80
Tenporary Traffic Control Markings [ | [
0170 705A032 306. 000 EACH| 5. 00000 1530. 00| 5.10000 1560. 60| 5. 56000 1701. 36
Pavermrent Markers, Class A-H Type 1-B | | |
0180 705A037 756. 000 EACH| 5. 25000 3969. 00| 5. 36000 4052. 16| 5. 84000 4415. 04
Pavermrent Markers, Class A-H Type 2-D | | |
0190 740B000 681. 000 SQFT| 9. 96000 6782. 76| 8. 04000 5475. 24| 9. 42000 6415. 02
Construction Signs | | |
0200 740E000 50. 000 EACH| 2. 05000 102. 50| 1.18000 59. 00| 1. 28000 64. 00
Cones (36 Inches High) | | |
0210 740MD01 50. 000 EACH| 1. 38000 69. 00| 1.18000 59. 00| 1. 28000 64. 00
Bal | ast For Cone | | |
0220 7400000 1.000 EACH 2899. 40000 2899. 40| 590. 95000 590. 95| 4786. 12000 4786. 12
Pil ot Car [ | [
SECTI ON TOTALS [ $ 789, 077. 40| $ 846, 035. 59| $ 943, 873. 45
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 789, 077. 40| $ 846, 035. 59| $ 943, 873. 45



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PACE : 015 -4
TABULATI ON OF BI DS

Solid Wiite, Cass 1, Type A Traffic |
Stripe (6" Wde) |
0110 701A010 6. 000 M LE| 209. 70000 1258. 20
Broken Yellow, Cass 1, Type A Traffic |
Stripe (6" Wde) |

CALL ORDER . 015 CONTRACT I D : 20010824015 COUNTI ES : MARI ON
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT : 02
SET- ASI DE :
|( 4 ) 19074 | ( ) | ( )
|S & MEQU PMENT CO., INC. | |
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 305B060 5733.000 TON | 14. 00000 80262. 00| |
Crushed Aggregate, Section 825, Type B, | | |
For M scel | aneous Use [ | [
0020 405A000 3649.000 GAL | 1. 00000 3649. 00| |
Tack Coat [ | [
0030 424A340 6664. 000 TON | 39. 50000 263228. 00| |
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, 1/2" Maxi mum Aggregate | | [
Size Mx, ESAL Range A/B [ | [
0040 424A346 200. 000 TON | 50. 00000 10000. 00| |
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,1/2" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0050 424A349 25.000 TON | 42. 00000 1050. 00| |
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Wdening ,1/2" Maxi mum | | |
Aggregate Size Mx, ESAL Range A/B | | |
0060 424B640 1000. 000 TON | 44. 00000 44000. 00| |
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Patching ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0070 424B644 15146. 000 TON | 30. 50000 461953. 00| |
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Leveling ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0080 424B647 51.000 TON | 45. 00000 2295. 00| |
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, Wdening ,1" Maxi mum [ | [
Aggregate Size Mx, ESAL Range A/B | | |
0090 600A000 LUMP| 45000. 00000 45000. 00| |
Mobi | i zati on [ | [
0100 701A006 18.000 M LE] 368. 00000 6624. 00| [
I I
I I
I I
I I
I I



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE :
PAGE :

08/ 27/
015 -5

01

CALL ORDER . 015 CONTRACT I D : 20010824015
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT : 02
SET- ASI DE :
| 4 ) 19074 | ( )
|S & M EQU PMENT CO., INC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRICE
__________________________________________ o
0120 701A014 9.000 M LE 364. 25000 3278. 25|
Solid Yellow, Class 1, Type A Traffic [ |
Stripe (6" Wde) [ |
0130 7010000 12.000 M LE] 366. 40000 4396. 80|
Broken Temporary Traffic Stripe [ |
0140 7010001 54.000 M LE] 385. 90000 20838. 60|
Solid Tenporary Traffic Stripe | |
0150 703A002 1076. 000 SQFT| 2.27000 2442. 52|
Traffic Control Markings, Class 2, Type | |
A I I
0160 703D001 384.000 SQFT| 1. 54000 591. 36|
Tenporary Traffic Control Markings [ |
0170 705A032 306. 000 EACH 6. 00000 1836. 00|
Pavermrent Markers, Class A-H Type 1-B | |
0180 705A037 756. 000 EACH 7.00000 5292. 00|
Pavermrent Markers, Class A-H Type 2-D | |
0190 740B000 681. 000 SQFT| 12. 00000 8172. 00|
Construction Signs | |
0200 740E000 50. 000 EACH 14. 00000 700. 00|
Cones (36 Inches High) | |
0210 740MD01 50. 000 EACH 7.50000 375. 00|
Bal | ast For Cone | |
0220 7400000 1.000 EACH 4500. 00000 4500. 00|
Pil ot Car [ |
SECTI ON TOTALS | $ 971, 741. 73|
__________________________________________ o

COUNTI ES : MARI ON
I
|

ANOUNT|
+

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

I

|

$ 0. 00|
+

$ 0. 00|



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PACE : 016 -1
VENDOR RANKI NG

CALL ORDER . 016 CONTRACT I D : 20010824016 COUNTI ES : PI CKENS
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 05
CONTRACT TI ME : 60 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PROJECT(S) : ACGBBRZ- 5400(201)

for constructing the Bridge Replacenent (Pre-Cast) on C R
#57 over Holly Creek, west of Gordo. Length - 0.019 m.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

02088 B & B ENG NEERI NG & DESI GN $ 183, 787. 00 100. 0000%
14008 NEWELL & BUSH, | NC. $ 215, 927. 50 117. 4879%
16003 PHI LLI PS CONTRACTI NG CO., | NC. $ 218,391. 75 118. 8287%

MCINNI'S, LLC $ 253, 370. 00 137. 8607%
18024 RACON, | NC. $ 255, 627. 81 139. 0892%
04053 DUVALL CONSTRUCTI ON & DRAGLI NE SERVI CE $ 286, 236. 50 155. 7436%
13036 THE MORRI S GROUP, | NC. $ 297,594, 95 161. 9238%

~NoOUAWNER
=
w
o
©
©



CALL ORDER : 016
LETTI NG DATE : 08/24/01 10:00 AM

SET- ASI DE

ALABAVA DEPARTMENT OF TRANSPORTATI ON

CONTRACT I D
DI STRI CT

TABULATI ON OF BI DS

20010824016
05

I
I
LINE NO / | TEM CODE / ALT |
I

| TEM DESCRI PTI ON QUANTI TY
__________________________________________ +
SECTI ON 0001 Tot a

I
0010 206A000 LUWP

Renmoval OF O d Bridge, Station 101+16
0020 210A000 435.000 CUYD

Uncl assi fi ed Excavation |
109. 000 LB

0030 502A000
St eel Rei nf orcenment |
0040 505A032 1.000 EACH

Steel Test Piles (HP 12x53) (Maxi mum Bi d |
Limted To $2000 Per Each Test Pile)

0050 505A034 1.000 EACH
Steel Test Piles (HP 12x74) (Maxi mum Bi d |
Limted To $2000 Per Each Test Pile)

0060 505B102 1.000 EACH
Static Loading Tests (HP 12X53) ( Maxi mum
Bid Linmted To $2000 Per Each Loadi ng
Test)

0070 505B104 1.000 EACH
Static Loading Test (HP 12x74)(Maxi mum
Bid Linmted To $2000 Per Each Loadi ng
Test)

0080 505MD02 1160. 000 LF
12 x 53)
0090 505MD08 200. 000 LF

Steel Piling Furnished And Driven(HP
12x74)

0100 507A000 2.000 EACH
Wre Rope Abutnment Anchor Assenbly

0110 510A000 13. 000 CUYD|
Bri dge Substructure Concrete, Class A |

0120 511A000 40. 000 EACH
El astoneri c Bearings, Type 1 |

0130 512A014 2.000 EACH
Precast Concrete Abutnent Caps, 2'-0" |
Wde By 1'-8" Deep By 33 -0" Long

I
I
|
Steel Piling Furnished And Driven (HP
I
I
I
|

1)

(
B & B ENG NEERI NG & DESI GN

02088

UNIT PRI CE

1750.

1750.

1000.

1000.

18.

22.

2000.
300.
55.
2500.

. 00000
. 00000
. 00000

00000

00000

00000

00000

00000

00000

00000
00000
00000
00000

10000.
1305
1009.

1750.

1750.

1000.

1000.

20880

4400.

4000
3900.
2200

5000.

COUNTI ES : Pl CKENS
2 ) 14008
| NEWVELL & BUSH, | NC
| UNIT PRI CE ANOUNT|
5000. 00000 sooo.ooI
7. 00000 3045. 00
5. 00000 545.00I
2000. 00000 2000. 00
I
2000. 00000 2000. 00
I
2000. 00000 2000. 00
I
2000. 00000 2000. 00
I
19. 50000 22620. 00
I
33. 00000 6600.00I
I
2100. 00000 4200. 00
400. 00000 5200. 00
55. 00000 zzoo.ooI
3315. 00000 6630.00I
|

DATE : 08/27/01
PAGE : 016 -2
3 ) 16003
| PHI LLI PS CONTRACTI NG CO., |NC
UNIT PRI CE AMOUNT
3500. 00000 3500. 00
5. 00000 2175. 00
2. 00000 218. 00
1000. 00000 1000. 00
1000. 00000 1000. 00
1000. 00000 1000. 00
1000. 00000 1000. 00
24. 50000 28420. 00
29. 50000 5900. 00
1977. 00000 3954. 00
800. 00000 10400. 00
76. 00000 3040. 00
3306. 00000 6612. 00



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

CALL ORDER : 016 CONTRACT I D : 20010824016 COUNTI ES : PI CKENS
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT : 05
SET- ASI DE :

(1 ) 02088 [( 2 ) 14008
|B & B ENG NEERI NG & DESI GN | NEVELL & BUSH, | NC
LINE NO / | TEM CODE / ALT |
I

I I
UNI T PRI CE AMOUNT|  UNI'T PRI CE AMOUNT|

DATE : 08/27/01
PAGE : 016 -3

3 ) 16003
| PHI LLI PS CONTRACTI NG CO., |NC
UNIT PRI CE AMOUNT
3250. 00000 6500. 00
2730. 00000 49140. 00
2949. 00000 17694. 00
3045. 00000 12180. 00
3045. 00000 6090. 00
434. 00000 6944. 00
557. 00000 4456. 00
597. 00000 2388. 00
16500. 00000 16500. 00
28. 00000 8120. 00
2. 00000 500. 00
12. 50000 625. 00
1050. 00000 4200. 00
1250. 00000 5000. 00
3. 00000 150. 00
5. 00000 500. 00

| TEM DESCRI PTI ON QUANTI TY
__________________________________________ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e ma =
0140 512B004 2.000 EACH 2500. 00000 5000. 00| 3000. 00000 6000. 00|
Precast Concrete Internedi ate Bent Caps | | [
2'-0" Wde By 2'- 0" Deep By 31'-6" Long| | [
0150 5120004 18. 000 EACH| 2300. 00000 41400. 00| 2650. 00000 47700. 00|
Precast Concrete Type 1 Span Secti on, [ | |
3 -6" Wde By 1'-9" Deep By 34'-0" Long | | |
0160 5120007 6. 000 EACH| 2600. 00000 15600. 00| 3050. 00000 18300. 00|
Precast Concrete Type 2C Span Section, | | |
3 -6" Wde By 1'- 9" Deep By 34'-0" Long| | |
0170 512D002 4.000 EACH 2800. 00000 11200. 00| 3000. 00000 12000. 00|
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | [
0180 512D005 2.000 EACH 2800. 00000 5600. 00| 3000. 00000 6000. 00|
Precast Concrete Barrier Rail | | |
I nternmedi ate Section, 34'-0" Long [ | |
0190 512E000 16. 000 EACH| 225. 00000 3600. 00| 400. 00000 6400. 00|
Precast Concrete Abutnent Panels, Type | | |
Al I I
0200 512F000 8.000 EACH 340. 00000 2720. 00| 480. 00000 3840. 00|
Precast Concrete Wng Panels, Type W | | [
0210 512@000 4.000 EACH 380. 00000 1520. 00| 520. 00000 2080. 00|
Precast Concrete Abutnent Wng Cap Pane | | |
0220 600A000 LUMP| 15500. 00000 15500. 00| 15000. 00000 15000. 00|
Mobi i zati on | | [
0230 6100001 290.000 TON | 25. 00000 7250. 00| 25. 00000 7250. 00|
Loose Riprap, Cass 2 | | [
0240 610D003 250. 000 SQYD| 2.00000 500. 00| 3. 30000 825. 00|
Filter Bl anket, Geotextile | | [
0250 630A000 50.000 LF | 13. 00000 650. 00| 13. 50000 675. 00|
Steel Beam Cuardrail, Cass A Type 1 [ | |
0260 6300003 4.000 EACH 1100. 00000 4400. 00| 1150. 00000 4600. 00|
Guardrail End Anchor, Type 13 [ | [
0270 6300070 4.000 EACH 1300. 00000 5200. 00| 1360. 00000 5440. 00|
Guardrail End Anchor, Type 10 Series [ | [
0280 665F000 50. 000 EACH| 5. 00000 250. 00| 12. 00000 600. 00|
Hay Bal es [ | [
0290 6653000 100. 000 LF | 4. 00000 400. 00| 6. 00000 600. 00|
I I

Silt Fence, Type A |



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

20010824016

CONTRACT ID :
: 05

DI STRI CT

CALL ORDER . 016
LETTI NG DATE : 08/24/01 10:00 AM
SET- ASI DE :
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY
0300 680A000
Engi neering Controls
0310 740B000 273. 000
Construction Signs
0320 740F002 8. 000
Barri cades, Type |11
0330 7401 005 2.000

War ni ng Lights,
SECTI ON TOTALS

Type B (Detachabl e Head

(1 ) 02088
|B & B ENG NEERI NG & DESI GN |
I UNI T PRI CE Al\/[lJNTI
L 500 00000 00.00]
SQ:TI 11. 00000 3003. ooI
EACHI 250. 00000 2000. ooI
EACHI 100. 00000 200. ooI
| $ 183, 787. ooI
m e e e e e eee oo +

DATE : 08/27/01
PAGE : 016 -4
COUNTI ES : Pl CKENS
2 ) 14008 | 3 ) 16003
NEVELL & BUSH, | NC. | PHI LLI PS CONTRACTI NG CO., | NC
UNIT PRI CE AN&JNTI UNI T PRI CE AMOUNT
" T5000.00000  6000.00|  5000.00000  5000.00
17. 50000 4777. 50I 7. 75000 2115. 75
400. 00000 3200. ooI 225. 00000 1800. 00
300. 00000 600. ooI 135. 00000 270. 00
$ 215, 927.50I $  218,391.75
""""""" s 2isenrsol T8 D18 s01. 75



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

08/ 27/ 01
016 -5

Precast Concrete Abutnent Caps, 2'-0" |

CALL ORDER . 016 CONTRACT I D : 20010824016
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 05
SET- ASI DE :
| ( 4 ) 13099
| MCUNNI'S, LLC
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]|
__________________________________________ e
SECTI ON 0001  Tot al
I I
0010 206A000 LUMP| 40000. 00000 40000. 00
Renmoval OF A d Bridge, Station 101+16 |
0020 210A000 435.000 CUYD| 3. 00000 1305. 00
Uncl assi fi ed Excavation | |
0030 502A000 109. 000 LB | 1. 00000 109. 00
St eel Rei nf orcenent |
0040 505A032 1.000 EACH| 2000. 00000 2000. 00
Steel Test Piles (HP 12x53)(Maxi mum Bi d | |
Limted To $2000 Per Each Test Pile) |
0050 505A034 1. 000 EACH| 2000. 00000 2000. 00
Steel Test Piles (HP 12x74) (Maxi mum Bi d | |
Limted To $2000 Per Each Test Pile) |
0060 505B102 1.000 EACH| 2000. 00000 2000. 00
Static Loading Tests (HP 12X53) ( Maxi mum |
Bid Linmted To $2000 Per Each Loadi ng |
Test) |
0070 505B104 1.000 EACH| 2000. 00000 2000. 00
Static Loading Test (HP 12x74) ( Maxi num |
Bid Linmted To $2000 Per Each Loadi ng |
Test) [ |
0080 505MD02 1160. 000 LF | 23. 00000 26680. 00
Steel Piling Furnished And Driven (HP [ |
12 x 53) [ |
0090 505MD08 200.000 LF | 24. 00000 4800. 00
Steel Piling Furnished And Driven(HP [ |
12x74) | |
0100 507A000 2.000 EACH 3000. 00000 6000. 00
Wre Rope Abutnment Anchor Assenbly [ |
0110 510A000 13. 000 CuUYD| 500. 00000 6500. 00
Bri dge Substructure Concrete, Cass A | |
0120 511A000 40. 000 EACH 60. 00000 2400. 00
El astoneri c Bearings, Type 1 |
0130 512A014 2.000 EACH 2500. 00000 5000. 00
I
I

Wde By 1'-8" Deep By 33 -0" Long

15000.
6307.
1090.
2000.

2000.

2000.

2000.

32480.

5800.

600.
5850.
3000.

8724.

00
50
00
00

00

00

00

00

00

00
00
00
00

DATE :
PAGE
COUNTI ES : PI CKENS
5 18024 | ( 6 ) 04053
I NC. | DUVALL CONSTRUCTI ON & DRAGLI N
I
UNI' T PRI CE AMOUNT]| UNI T PRI CE
____________________________ o e e e e e e e e e e e e e e e e e m =

I

15000. 00000 15000. 00| 15000. 00000
I

10. 00000 4350. 00| 14. 50000
I

5. 00000 545. 00| 10. 00000
I

2000. 00000 2000. 00| 2000. 00000
|

2000. 00000 2000. 00| 2000. 00000
I

2000. 00000 2000. 00| 2000. 00000
I
|

2000. 00000 2000. 00| 2000. 00000
I
|

24.10000 27956. 00| 28. 00000
I

25. 00000 5000. 00| 29. 00000
I

2400. 00000 4800. 00| 300. 00000
I

600. 00000 7800. 00| 450. 00000
I

80. 00000 3200. 00| 75. 00000
I

3600. 00000 7200. 00| 4362. 00000
I
I



ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

08/ 27/ 01
016 -6

8520.

66600.

23400.

16000.

8000.

15680.

7840.
3200.
12500.
10150.
1250.
1000.
6000.
6000.
150.
800.

00

00

00

00

00

00

00
00
00
00
00
00
00
00
00
00

DATE :
PAGE
COUNTI ES : PI CKENS
5 ) 18024 | ( 6 ) 04053
| RACON, | NC. | DUVALL CONSTRUCTI ON & DRAGLI N
I I
UNI' T PRI CE AMOUNT]| UNI T PRI CE
____________________________ o e e e e e e e e e e e e e e e e e m =
3900. 00000 7800. 00| 4260. 00000
|
2800. 00000 50400. 00| 3700. 00000
I
3700. 00000 22200. 00| 3900. 00000
I
3700. 00000 14800. 00| 4000. 00000
I
3400. 00000 6800. 00| 4000. 00000
I
600. 00000 9600. 00| 980. 00000
I
685. 00000 5480. 00| 980. 00000
I
700. 00000 2800. 00| 800. 00000
I
25000. 00000 25000. 00| 12500. 00000
I
23. 91000 6933. 90| 35. 00000
I
1. 75000 437. 50| 5. 00000
I
13. 85000 692. 50| 20. 00000
I
1163. 40000 4653. 60| 1500. 00000
I
1385. 00000 5540. 00| 1500. 00000
I
5. 35000 267. 50| 3. 00000
I
4, 92000 492. 00| 8. 00000
I

CALL ORDER . 016 CONTRACT I D : 20010824016
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 05
SET- ASI DE
| 4 ) 13099
| MCUNNI'S, LLC
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]|
__________________________________________ e
0140 512B004 2.000 EACH 2500. 00000 5000. 00|
Precast Concrete Internedi ate Bent Caps | |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long|
0150 5120004 18. 000 EACH| 3000. 00000 54000. 00|
Precast Concrete Type 1 Span Secti on, |
3 -6" Wde By 1'-9" Deep By 34'-0" Long | |
0160 5120007 6. 000 EACH| 2600. 00000 15600. 00|
Precast Concrete Type 2C Span Section, |
3'-6" Wde By 1'- 9" Deep By 34" -0" Long|
0170 512D002 4.000 EACH 2650. 00000 10600. 00|
Precast Concrete Barrier Rail End |
Section, 34'-0" Long |
0180 512D005 2.000 EACH 2650. 00000 5300. 00|
Precast Concrete Barrier Rail [
I nternmedi ate Section, 34'-0" Long [ |
0190 512E000 16. 000 EACH| 450. 00000 7200. 00|
Precast Concrete Abutnent Panels, Type |
Al |
0200 512F000 8.000 EACH 600. 00000 4800. 00|
Precast Concrete Wng Panels, Type W |
0210 512@000 4.000 EACH 600. 00000 2400. 00|
Precast Concrete Abutnent Wng Cap Pane | |
0220 600A000 LUMP| 21000. 00000 21000. 00|
Mobi i zati on | |
0230 6100001 290.000 TON | 20. 00000 5800. 00|
Loose Riprap, Cass 2 [
0240 610D003 250. 000 SQYD| 2.00000 500. 00|
Filter Bl anket, Geotextile | |
0250 630A000 50.000 LF | 25. 00000 1250. 00|
Steel Beam Cuardrail, Cass A Type 1 [
0260 6300003 4.000 EACH 1200. 00000 4800. 00|
Guardrail End Anchor, Type 13 [
0270 6300070 4.000 EACH 1500. 00000 6000. 00|
Guardrail End Anchor, Type 10 Series [
0280 665F000 50. 000 EACH| 3. 00000 150. 00|
Hay Bal es [ |
0290 6653000 100. 000 LF | 5. 00000 500. 00|
I

Silt Fence, Type A |



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PAGE : 016 -7
TABULATI ON OF BI DS
CALL ORDER . 016 CONTRACT I D : 20010824016 COUNTI ES : PI CKENS
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 05
SET- ASI DE
[ 4 ) 13099 | ( 5 ) 18024 | ( 6 ) 04053
| MCCNNI'S, LLC | RACON, | NC. | DUVALL CONSTRUCTI ON & DRAGLI N
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ TS ey
0300 680A000 LUMP| 1000. 00000 1000. 00| 2500. 00000 2500. 00| 5000. 00000 5000. 00
Engi neering Controls [ | [
0310 740B000 273.000 SQFT| 12. 00000 3276. 00| 11. 97000 3267. 81| 15. 00000 4095. 00
Construction Signs | | [
0320 740F002 8.000 EACH 300. 00000 2400. 00| 202. 00000 1616. 00| 300. 00000 2400. 00
Barri cades, Type |11 | | |
0330 7401 005 2.000 EACH 500. 00000 1000. 00| 248. 00000 496. 00| 400. 00000 800. 00
Varni ng Lights, Type B (Detachable Head | | [
SECTI ON TOTALS | $ 253, 370. 00| $ 255, 627. 81| $ 286, 236. 50
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 253, 370. 00| $ 255, 627. 81| $ 286, 236. 50



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PAGE : 016 -8
TABULATI ON OF BI DS

CALL ORDER : 016 CONTRACT 1D : 20010824016 COUNTI ES : PI CKENS
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT : 05
SET- ASI DE :
[( 7 ) 13036 [ ( ) | ( )
| THE MORRI'S GROUP, | NC. | |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I
0010 206A000 LUMP| 15000. 00000 15000. 00
Renmoval OF O d Bridge, Station 101+16 [
0020 210A000 435. 000 CUYD| 5. 00000 2175. 00
Uncl assi fied Excavation |
0030 502A000 109.000 LB | 0. 75000 81.75
St eel Rei nf orcenment |
0040 505A032 1.000 EACH 2000. 00000 2000. 00

Steel Test Piles (HP 12x53) (Maxi mum Bi d |
Limted To $2000 Per Each Test Pile) |

0050 505A034 1. 000 EACH| 2000. 00000 2000. 00
Steel Test Piles (HP 12x74) (Maxi mum Bi d |
Limted To $2000 Per Each Test Pile) |

0060 505B102 1.000 EACH| 2000. 00000 2000. 00
Static Loading Tests (HP 12X53) ( Maxi mum |
Bid Linmted To $2000 Per Each Loadi ng |
Test)

0070 505B104 1.000 EACH| 2000. 00000 2000. 00
Static Loading Test (HP 12x74) ( Maxi mum
Bid Linmted To $2000 Per Each Loadi ng

I
I
Test) [
0080 505MD02 1160.000 LF | 25. 00000 29000. 00
Steel Piling Furnished And Driven (HP [
12 x 53) [
0090 505MD08 200.000 LF | 30. 00000 6000. 00
Steel Piling Furnished And Driven(HP [
12x74) |
0100 507A000 2.000 EACH 4600. 00000 9200. 00
Wre Rope Abutnment Anchor Assenbly [
0110 510A000 13. 000 CuUYD| 500. 00000 6500. 00
Bri dge Substructure Concrete, Class A |
0120 511A000 40. 000 EACH 95. 00000 3800. 00
El astoneri c Bearings, Type 1 |
0130 512A014 2.000 EACH 4450. 00000 8900. 00

Precast Concrete Abutnent Caps, 2'-0" |
Wde By 1'-8" Deep By 33 -0" Long |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PAGE : 016 -9
TABULATI ON OF BI DS

CALL ORDER : 016 CONTRACT I D : 20010824016 COUNTI ES : Pl CKENS
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 05
SET- ASI DE :
[( 7 ) 13036 [ ( ) | ( )
| THE MORRI'S GROUP, | NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI' T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ T
0140 512B004 2.000 EACH| 3975. 00000 7950. 00|

Precast Concrete Internedi ate Bent Caps | |
2'-0" Wde By 2'- 0" Deep By 31'-6" Long|

I

| |

0150 5120004 18. 000 EACH| 3560. 00000 64080. 00| [
Precast Concrete Type 1 Span Secti on, | | [
3 -6" Wde By 1'-9" Deep By 34'-0" Long | | |
0160 5120007 6. 000 EACH| 3825. 00000 22950. 00| [
Precast Concrete Type 2C Span Section, | | |
3 -6" Wde By 1'- 9" Deep By 34'-0" Long| | |
0170 512D002 4.000 EACH 3595. 00000 14380. 00| [
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | [
0180 512D005 2.000 EACH 3605. 00000 7210. 00| [
Precast Concrete Barrier Rail | | |

I nternmedi ate Section, 34'-0" Long [ | |
0190 512E000 16. 000 EACH| 640. 00000 10240. 00| [
Precast Concrete Abutnent Panels, Type | | |
Al I I
0200 512F000 8.000 EACH 645. 00000 5160. 00| [
Precast Concrete Wng Panels, Type W | | [
0210 512@000 4.000 EACH 745. 00000 2980. 00| [
Precast Concrete Abutnent Wng Cap Pane | | |
0220 600A000 LUMP| 45150. 00000 45150. 00| [
Mobi | i zati on | | [
0230 6100001 290.000 TON | 30. 00000 8700. 00| [
Loose Riprap, Cass 2 [ | [
0240 610D003 250. 000 SQYD| 5. 00000 1250. 00| [
Filter Bl anket, GCeotextile | | |
0250 630A000 50.000 LF | 12. 50000 625. 00| [
Steel Beam Cuardrail, Cass A Type 1 [ | |
0260 6300003 4.000 EACH 1050. 00000 4200. 00| [
Guardrail End Anchor, Type 13 | | [
0270 6300070 4.000 EACH 1250. 00000 5000. 00| [
Guardrail End Anchor, Type 10 Series | | [
0280 665F000 50. 000 EACH| 5. 00000 250. 00| [
Hay Bal es [ | [
0290 6653000 100. 000 LF | 4. 00000 400. 00| [
I I

Silt Fence, Type A |



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PAGE : 016 -10
TABULATI ON OF BI DS
CALL ORDER . 016 CONTRACT I D : 20010824016 COUNTI ES : PI CKENS
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 05
SET- ASI DE
|( 7 ) 13036 | ( ) | ( )
| THE MORRI' S GROUP, | NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRICE AMOUNT|  UNI'T PRI CE ANMOUNT
------------------------------------------ TS ey
0300 680A000 LUMP| 4500. 00000 4500. 00| [
Engi neering Controls | | [
0310 740B000 273.000 SOFT| 8. 40000 2293. 20| |
Construction Signs | | [
0320 740F002 8.000 EACH| 163. 00000 1304. 00| |
Barri cades, Type |11 | | [
0330 7401 005 2.000 EACH 158. 00000 316. 00| |
Varni ng Lights, Type B (Detachable Head | | [
SECTI ON TOTALS | $ 297, 594. 95| $ 0. 00| $ 0. 00
------------------------------------------ TS ey
CONTRACT TOTALS | $ 297, 594. 95| $ 0. 00| $



CALL ORDER :
LETTI NG DATE :

017
08/ 24/01 10:00 AM

CONTRACT DESCRI PTI ON :

for constructing the Bridge Replacenent (Precast) on C R #60
Creek south of Tallassee

ALABAVA DEPARTMENT OF TRANSPORTATI ON

VENDOR RANKI NG

CONTRACT I D : 20010824017

DI STRI CT . 04
CONTRACT TI ME : 45

- Length - 0.007 m.

Wor ki ng Days

COUNTI ES : TALLAPOOSA

(avai |l abl e days)

PRQJECT( S)

DATE : 08/27/01
PACE : 017 -1

ACGBBRZ- 6200( 203)

at MII
SET- ASI DE :
VENDOR
RANK  NUMBER
1 13099
2 04053
3 03001
4 14008

MCINNI'S, LLC

DUVALL CONSTRUCTI ON & DRAGLI NE SERVI CE

CLARK CONSTRUCTI ON COVPANY , | NC.

NEVELL & BUSH,

I NC.

151, 600. 00
158, 526. 00
170, 754. 00
207, 185. 00

100. 0000%
104. 5686%
112. 6346%
136. 6656%



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PAGE : 017 -2
TABULATI ON OF BI DS
CALL ORDER . 017 CONTRACT I D : 20010824017 COUNTI ES : TALLAPOGCSA
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 04
SET- ASI DE :
| ( 1 ) 13099 | ( 2 ) 04053 3 ) 03001
| MCINNI'S, LLC | DUVALL CONSTRUCTI ON & DRAGL | CLARK CONSTRUCTION CO., INC
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001 TOTAL
I I I
0010 206A000 LUMP| 30000. 00000 30000. 00| 10000. 00000 10000. 00| 25000. 00000 25000. 00
Renmobval O A d Bridge, Station 15+10 | | |
0020 505A032 1.000 EACH 2000. 00000 2000. 00| 2000. 00000 2000. 00| 3500. 00000 3500. 00
Steel Test Piles (HP 12x53)(Maxi mum Bi d | | |
Limted To $2000 Per Each Test Pile) | | |
0030 505B102 1.000 EACH 500. 00000 500. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00
Static Loading Tests (HP 12X53) ( Maxi mum | | |
Bid Limted To $2000 Per Each Loadi ng | | |
Test) | | |
0040 505MD02 1200. 000 LF | 20. 00000 24000. 00| 28. 00000 33600. 00| 21. 00000 25200. 00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | | |
0050 507A000 2.000 EACH| 2000. 00000 4000. 00| 3000. 00000 6000. 00| 1850. 00000 3700. 00
Wre Rope Abutment Anchor Assenbly | | |
0060 511A000 20. 000 EACH| 50. 00000 1000. 00| 100. 00000 2000. 00| 75. 00000 1500. 00
El astoneri c Bearings, Type 1 | | |
0070 512A014 2.000 EACH| 2800. 00000 5600. 00| 3200. 00000 6400. 00| 3700. 00000 7400. 00
Precast Concrete Abutnent Caps, 2'-0" | | |
Wde By 1'-8" Deep By 33 -0" Long | | |
0080 5120017 6. 000 EACH| 3400. 00000 20400. 00| 3800. 00000 22800. 00| 3850. 00000 23100. 00
Precast Concrete Type 1 Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | |
0090 5120025 2.000 EACH| 3500. 00000 7000. 00| 4300. 00000 8600. 00| 3900. 00000 7800. 00
Precast Concrete Type 2C Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long | | |
0100 512D018 2.000 EACH| 3400. 00000 6800. 00| 3900. 00000 7800. 00| 4000. 00000 8000. 00
Precast Concrete Barrier Rail End | | |
Section, 39'-11 1/4" Long | | |
0110 512E001 8.000 EACH| 300. 00000 2400. 00| 470. 00000 3760. 00| 550. 00000 4400. 00
Precast Concrete Abutnent Panels, Type | | |
A2 I I
0120 512E002 8.000 EACH| 400. 00000 3200. 00| 525. 00000 4200. 00| 700. 00000 5600. 00
Precast Concrete Abutnent Panels, Type | | |
A3 |
0130 512F001 4.000 EACH| 500. 00000 2000. 00| 600. 00000 2400. 00| 725. 00000 2900. 00
Precast Concrete Wng Panels, Type W | | |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PAGE : 017 -3
TABULATI ON OF BI DS
CALL ORDER . 017 CONTRACT I D : 20010824017 COUNTI ES : TALLAPOGCSA
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 04
SET- ASI DE :
| ( 1 ) 13099 | ( 2 ) 04053 3 ) 03001
| MCINNI'S, LLC | DUVALL CONSTRUCTI ON & DRAGL | CLARK CONSTRUCTI ON CO., | NC.
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
0140 512F002 4.000 EACH 600. 00000 2400. 00| 700. 00000 2800. 00| 825. 00000 3300. 00
Precast Concrete Wng Panels, Type W3 | | |
0150 512@000 4.000 EACH 500. 00000 2000. 00| 600. 00000 2400. 00| 700. 00000 2800. 00
Precast Concrete Abutnent Wng Cap Pane | | |
0160 600A000 LUMP| 4000. 00000 4000. 00| 6500. 00000 6500. 00| 15500. 00000 15500. 00
Mobi | i zati on [ | [
0170 610A004 206. 000 SQvYD| 25. 00000 5150. 00| 38. 00000 7828. 00| 26. 00000 5356. 00
Loose Riprap, Class 2, 24" Thick | |
0180 610D000 206. 000 SQYD| 5. 00000 1030. 00| 3. 00000 618. 00| 3. 00000 618. 00
Fi |l ter Bl anket [ | [
0190 630A010 50.000 LF | 18. 00000 900. 00| 20. 00000 1000. 00| 12. 00000 600. 00
Steel Beam Cuardrail, Cass A Type 1 [ | |
(Steel Posts) | | |
0200 6300003 4.000 EACH 1200. 00000 4800. 00| 1500. 00000 6000. 00| 1000. 00000 4000. 00
Guardrail End Anchor, Type 13 [ | [
0210 6300070 4.000 EACH 1500. 00000 6000. 00| 1500. 00000 6000. 00| 1600. 00000 6400. 00
Guardrail End Anchor, Type 10 Series [ | [
0220 665F000 100. 000 EACH| 5. 00000 500. 00| 5. 00000 500. 00| 5. 00000 500. 00
Hay Bal es | | |
0230 6653000 500.000 LF | 5. 00000 2500. 00| 8. 00000 4000. 00| 4.00000 2000. 00
Silt Fence, Type A | | |
0240 680A000 LUMP| 5000. 00000 5000. 00| 2500. 00000 2500. 00| 1000. 00000 1000. 00
Engi neering Controls [ | [
0250 740B000 342.000 SQFT| 10. 00000 3420. 00| 15. 00000 5130. 00| 15. 00000 5130. 00
Construction Signs | | |
0260 740F002 8.000 EACH 500. 00000 4000. 00| 210. 00000 1680. 00| 350. 00000 2800. 00
Barri cades, Type |II [ | [
0270 7401 005 2.000 EACH 500. 00000 1000. 00| 5. 00000 10. 00| 325. 00000 650. 00
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS | $ 151, 600. 00| $ 158, 526. 00| $ 170, 754. 00
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 151, 600. 00| $ 158, 526. 00| $ 170, 754. 00



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PACE : 017 -4
TABULATI ON OF BI DS

CALL ORDER . 017 CONTRACT I D : 20010824017 COUNTI ES : TALLAPOGCSA
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 04
SET- ASI DE
|( 4 ) 14008 | ( ) | ( )
| NEWELL & BUSH, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
I
0010 206A000 LUMP| 15000. 00000 15000. 00
Renmobval O A d Bridge, Station 15+10
0020 505A032 1.000 EACH| 2000. 00000 2000. 00

Steel Test Piles (HP 12x53)(Maxi mum Bi d |
Limted To $2000 Per Each Test Pile)
0030 505B102 1.000 EACH| 2000. 00000 2000. 00
Static Loading Tests (HP 12X53) ( Maxi mum
Bid Linmted To $2000 Per Each Loadi ng

Test) [

0040 505MD02 1200. 000 LF | 27. 00000 32400. 00
Steel Piling Furnished And Driven (HP
12 x 53) [

0050 507A000 2.000 EACH 2400. 00000 4800. 00
Wre Rope Abutnment Anchor Assenbly

0060 511A000 20.000 EACH 60. 00000 1200. 00
El astoneri c Bearings, Type 1 |

0070 512A014 2.000 EACH 3250. 00000 6500. 00

Wde By 1'-8" Deep By 33 -0" Long

0080 5120017 6. 000 EACH| 5000. 00000 30000. 00
Precast Concrete Type 1 Span Section |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long

0090 5120025 2.000 EACH 6000. 00000 12000. 00
Precast Concrete Type 2C Span Section |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long

0100 512D018 2.000 EACH 6000. 00000 12000. 00
Precast Concrete Barrier Rail End
Section, 39'-11 1/4" Long |

0110 512E001 8.000 EACH 500. 00000 4000. 00

Precast Concrete Abutnent Panels, Type
A2
0120 512E002 8.000 EACH 550. 00000 4400. 00
Precast Concrete Abutnent Panels, Type
A3
0130 512F001 4.000 EACH 750. 00000 3000. 00

I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
| |
Precast Concrete Abutnent Caps, 2'-0" | | |
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I
I I

Precast Concrete Wng Panels, Type W |



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01

PAGE : 017 -5

TABULATI ON OF BI DS

CALL ORDER . 017 CONTRACT I D : 20010824017 COUNTI ES : TALLAPOGCSA
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 04
SET- ASI DE
|( 4 ) 14008 [ ( ) | ( )
| NEWELL & BUSH, | NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ TS ey
0140 512F002 4.000 EACH 880. 00000 3520. 00| [
Precast Concrete Wng Panels, Type W3 | | [
0150 512@000 4.000 EACH 575. 00000 2300. 00| |
Precast Concrete Abutnent Wng Cap Pane | | |
0160 600A000 LUMP| 35000. 00000 35000. 00| |
Mobi | i zati on | | [
0170 610A004 206. 000 SQvYD| 25. 00000 5150. 00| |
Loose Riprap, Class 2, 24" Thick | [
0180 610D000 206. 000 SQYD| 1. 50000 309. 00| |
Filter Bl anket | | [
0190 630A010 50.000 LF | 21. 00000 1050. 00| |
Steel Beam Cuardrail, Cass A Type 1 [ | |
(Steel Posts) [ | [
0200 6300003 4.000 EACH 1400. 00000 5600. 00| |
Guardrail End Anchor, Type 13 | | [
0210 6300070 4.000 EACH 1700. 00000 6800. 00| |
Guardrail End Anchor, Type 10 Series | | [
0220 665F000 100. 000 EACH| 12. 00000 1200. 00| |
Hay Bal es [ | [
0230 6653000 500.000 LF | 4.00000 2000. 00| |
Silt Fence, Type A | | [
0240 680A000 LUMP| 5000. 00000 5000. 00| [
Engi neering Controls | | [
0250 740B000 342.000 SQFT| 18. 00000 6156. 00| |
Construction Signs | | [
0260 740F002 8.000 EACH 400. 00000 3200. 00| [
Barri cades, Type |II | | [
0270 7401 005 2.000 EACH 300. 00000 600. 00| [
Varni ng Lights, Type B (Detachabl e Head | | [
SECTI ON TOTALS [ $ 207, 185. 00| $ 0. 00| $ 0. 00
------------------------------------------ TS ey
CONTRACT TOTALS [ $ 207, 185. 00| $ 0. 00| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON

CALL ORDER : 018 CONTRACT ID :
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT :

CONTRACT TI ME :
CONTRACT DESCRI PTI ON :

VENDOR RANKI NG

20010824018 COUNTI ES : TALLAPOGCSA
04
120 Wor ki ng Days (avai |l abl e days)

PRQIECT( S)

for constructing the Bridge Replacenent on El kahat chee Road
at El kahatchee Creek south of Alexander City. Length 0.048

DATE : 08/27/01
PAGE : 018 -1

ACGBBR- 6214(200)

m.
SET- ASI DE :
VENDOR
RANK  NUVBER NAME
1 14008 NEWELL & BUSH, | NC.
2 13036 THE MORRI S GROUP, | NC.
3 13099 MCINNI'S, LLC
4 19007 SCOTT BRI DGE COVPANY, | NC.

557, 981. 25
597, 516. 80
652, 051. 13
793, 723. 00

100. 0000%
107. 0855%
116. 8590%
142. 2490%



Pr et ensi oned- Prestressed Concrete |

08/ 27/ 01
018 -2

100000.
1800.
14782.

22800.

13000.
107300.

5670.

2000.

6000.
11490.
35000.

100000.

2498.
7200.
100500.

00
00
00
00

00
00

00

00

00
00
00
00

13
00
00

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PACGE
TABULATI ON OF BI DS
CALL ORDER . 018 CONTRACT I D : 20010824018 COUNTI ES : TALLAPOGCSA
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 1 ) 14008 | ( 2 ) 13036 3 ) 13099
| NEWELL & BUSH, | NC. | THE MORRI S GROUP, | NC. | MCCNNI'S, LLC
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 206A000 LUMP| 20000. 00000 20000. 00| 35900. 00000 35900. 00| 100000. 00000
Renmoval OF A d Bridge, Station 10+62.5 | | [
0020 210A000 150. 000 CUYD| 11. 00000 1650. 00| 6. 00000 900. 00| 12. 00000
Uncl assi fi ed Excavation | | |
0030 502A000 38900. 000 LB | 0. 45000 17505. 00| 0. 45000 17505. 00| 0. 38000
St eel Rei nf orcenent | | |
0040 502B000 LUMP| 27000. 00000 27000. 00| 29000. 00000 29000. 00| 22800. 00000
St eel Rei nforcenment For Bridge | | |
Superstructure, STATION 10+50.5, APPROX. | | |
60, 000 LBS. | | |
0050 506A005 26.000 LF | 530. 00000 13780. 00| 525. 00000 13650. 00| 500. 00000
Drilled Shaft Excavation, 3'-6" Dianete | | |
0060 506B002 100. 000 LF | 1160. 00000 116000. 00| 1125. 00000 112500. 00| 1073. 00000
Special Drilled Shaft Excavation, 3'-6" | | |
Di anet er | | |
0070 5060041 126.000 LF | 50. 00000 6300. 00| 47. 00000 5922. 00| 45. 00000
Drilled Shaft Construction, 3 -6" | | [
Di aneter, Cass DS1 Concrete | | |
0080 506F000 16.000 LF | 135. 00000 2160. 00| 131. 00000 2096. 00| 125. 00000
Permanent Drilled Shaft Casing, 3 -6" | | |
Di anet er | | |
0090 506Q001 4.000 EACH 1600. 00000 6400. 00| 1575. 00000 6300. 00| 1500. 00000
Crosshol e Sonic Logging, 3'-6" Dianeter | | |
0100 508A000 3830.000 LB | 2. 15000 8234. 50| 2. 00000 7660. 00| 3. 00000
Structural Steel | | |
0110 510A000 100. 000 CUYD| 335. 00000 33500. 00| 395. 00000 39500. 00| 350. 00000
Bri dge Substructure Concrete, Cass A | | |
0120 5100051 LUWP|  100000. 00000 100000. 00| 108000. 00000 108000. 00| 100000. 00000
Bri dge Concrete Superstructure, STATION | | |
10+50. 5, APPROXI MATELY 243 CU. | | |
0130 510E000 677.000 SQYD| 4. 00000 2708. 00| 4.00000 2708. 00| 3. 69000
Groovi ng Concrete Bridge Decks | | |
0140 511A004 24.000 EACH 360. 00000 8640. 00| 395. 00000 9480. 00| 300. 00000
El astoneri c Bearings, Type 4 | | |
0150 513B005 1005. 000 LF | 100. 00000 100500. 00| 105. 00000 105525. 00| 100. 00000
I I
I I

Grders, Type IIl (Specialty Item |



CALL ORDER : 018
LETTI NG DATE : 08/24/01 10:00 AM

SET- ASI DE :

ALABAVA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON OF BI DS

DATE :
PAGE :

08/ 27/ 01
018 -3

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY
0160 600A000
Mobi |'i zati on
0170 610A004 305. 000
Loose Riprap, Cass 2, 24" Thick
0180 610D003 305. 000
Filter Blanket, Geotextile
0190 630A010 50. 000

Steel Beam Guardrail, Cass A Type
(Steel Posts)

0200 630C003 4. 000
Guardrail End Anchor, Type 13

0210 630C070 4. 000
Guardrail End Anchor, Type 10 Series

0220 665F000 100. 000
Hay Bal es

0230 6653000 550. 000

Silt Fence, Type A
0240 680A000
Engi neering Controls

0250 740B000 342. 000
Construction Signs

0260 740F002 8. 000
Barri cades, Type |I1I

0270 7401 005 2. 000

War ni ng Lights, Type B (Detachabl e Head

SECTI ON TOTALS

COUNTI ES : TALLAPOCSA
2 13036 3 ) 13099
| THE MORRI S GROUP, | NC. | MCINNI'S, LLC
UNIT PRI CE AMOUNTI UNI T PRI CE
" 64000.00000 64000, 00] 85000, 00000
20. 00000 6100.00I 25. 00000
2. 00000 610.00I 5. 00000
12. 00000 600.00I 18. 00000
I
1000. 00000 4ooo.ooI 1200. 00000
1600. 00000 6400.00I 1500. 00000
5. 00000 5oo.ooI 5. 00000
4. 00000 zzoo.ooI 7. 50000
12000. 00000 12000.00I 4000. 00000
8. 40000 2872.80I 8. 00000
163. 00000 1304.00I 400. 00000
142. 00000 284.00I 800. 00000
$ 597,516 80I
""""""" s 597, 516.80]

CONTRACT I D : 20010824018

DI STRI CT : 04

|( 1 ) 14008

| NEWELL & BUSH, | NC.

I UNIT PRI CE AMOUNT
LU 55000.00000 55000, 00|
SQYDI 28. 00000 8540. 00
SQYDI 2.15000 655. 75
LF I 18. 00000 900. 00
1 I
EACHI 1200. 00000 4800. 00
EACHI 1500. 00000 6000. 00
EACHI 9. 00000 900. 00
LF I 5. 00000 2750. 00
LUNPI 5000. 00000 5000. 00
SCFTI 19. 00000 6498. 00
EACHI 245. 00000 1960. 00
EACHI 300. 00000 600. 00

I $ 557, 981 24
Ty $ 557,981 25]



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PACE : 018 -4
TABULATI ON OF BI DS

Pr et ensi oned- Prestressed Concrete |
Grders, Type IIl (Specialty Item |

CALL ORDER . 018 CONTRACT I D : 20010824018 COUNTI ES : TALLAPOGCSA
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 04
SET- ASI DE
|( 4 ) 19007 ¢ ) | ( )
| SCOTT BRI DGE COVPANY, INC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 206A000 LUWP|  100000. 00000 100000. 00| |
Removal O A d Bridge, Station 10+62.5 | | |
0020 210A000 150. 000 CUYD| 66. 00000 9900. 00| |
Uncl assi fi ed Excavation | | |
0030 502A000 38900. 000 LB | 0. 57000 22173. 00| |
St eel Rei nf orcenent | | |
0040 502B000 LUMP| 45000. 00000 45000. 00| |
St eel Rei nforcenment For Bridge | | |
Superstructure, STATION 10+50.5, APPROX. | | |
60, 000 LBS. | | |
0050 506A005 26.000 LF | 98. 00000 2548. 00| |
Drilled Shaft Excavation, 3'-6" Dianete | | |
0060 506B002 100. 000 LF | 860. 00000 86000. 00| |
Special Drilled Shaft Excavation, 3'-6" | | |
Di anet er | | |
0070 5060041 126.000 LF | 110. 00000 13860. 00| [
Drilled Shaft Construction, 3 -6" | | [
Di aneter, Cass DS1 Concrete | | |
0080 506F000 16.000 LF | 150. 00000 2400. 00| |
Permanent Drilled Shaft Casing, 3 -6" | | |
Di anet er | | |
0090 506Q001 4.000 EACH 500. 00000 2000. 00| |
Crosshol e Sonic Logging, 3'-6" Dianeter | | |
0100 508A000 3830.000 LB | 3. 00000 11490. 00| [
Structural Steel | | |
0110 510A000 100. 000 CUYD| 700. 00000 70000. 00| [
Bri dge Substructure Concrete, Cass A | | |
0120 510C051 LUWP| 155000. 00000 155000. 00| [
Bri dge Concrete Superstructure, STATION | | |
10+50. 5, APPROXI MATELY 243 CU. | | |
0130 510E000 677.000 SQYD| 4. 00000 2708. 00| [
Groovi ng Concrete Bridge Decks | | |
0140 511A004 24.000 EACH 440. 00000 10560. 00| [
El astoneri c Bearings, Type 4 | | |
0150 513B005 1005. 000 LF | 125. 00000 125625. 00| [
I I
I I



CALL ORDER : 018
LETTI NG DATE : 08/24/01 10:00 AM

SET- ASI DE :

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY

0160 600A000
Mobi li zation

0170 610A004 305. 000
Loose Riprap, Cass 2, 24" Thick
0180 610D003 305. 000

Filter Blanket, Ceotextile
0190 630A010 50. 000

Steel Beam Guardrail, Cass A Type
(Steel Posts)

0200 630C003 4. 000
Guardrail End Anchor, Type 13

0210 630C070 4. 000
Guardrail End Anchor, Type 10 Series

0220 665F000 100. 000
Hay Bal es

0230 6653000 550. 000

Silt Fence, Type A
0240 680A000
Engi neering Controls

0250 740B000 342. 000
Construction Signs

0260 740F002 8. 000
Barri cades, Type |I1I

0270 7401 005 2. 000

War ni ng Lights, Type B (Detachabl e Head

SECTI ON TOTALS

ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01

PAGE : 018 -5

TABULATI ON OF BI DS

CONTRACT D : 20010824018 COUNTI ES : TALLAPOOSA
DISTRICT  : 04
L N L

I UNI T PRI CE Al\/[lJNTI UNIT PRI CE AIV[lJNTI UNI T PRI CE AMOUNT

L 86000 00000 ss000.00] T [T

SQYDI 27.00000 8235 ooI I

SQYDI 4. 00000 1220. ooI I

LF I 19. 00000 950. ooI I

1 I I

EACHI 1600. 00000 6400. ooI I

EACHI 1700. 00000 6800 ooI I

EACHI 7.00000 700. ooI I

LF I 3. 00000 1650. ooI I

LUI\/PI 15000. 00000 15000 ooI I

SQ:TI 12. 00000 4104. ooI I

EACHI 300. 00000 2400. ooI I

EACHI 500. 00000 1000. ooI I
| $ 793,723 ooI $ 0. ooI $ 0.00

m e e e e e eee oo g o e e e e e e e meeaan
| $ 793, 723.00 $ 0. 00| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PACE : 019 -1

VENDOR RANKI NG

CALL ORDER : 019 CONTRACT I D : 20010824019 COUNTI ES : CALHOUN
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 04
CONTRACT TI ME : 80 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : STPQA-7407(2)

for constructing the Grade, Drai nage and Pavenent on
Greenbrier-Dear Road from U S. #431 to the existing four |ane
in Anniston. Length 0.418 km

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D
1 04009 W W DYAR & SONS, | NC $ 572, 297. 02 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 765, 541. 52 133. 7665%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PACE : 019 -2
TABULATI ON OF BI DS

Super pave Bitum nous Concrete Waring
Surface Layer, 12. 5nm Maxi num Aggr egat e
Size Mx, ESAL Range C/'D

CALL ORDER : 019 CONTRACT I D : 20010824019 COUNTI ES : CALHOUN
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 1 ) 04009 | ( 2 ) 01018 | ( )
| W W DYAR & SONS, | NC. | APAC- ALABAMA, | NC., |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE ANMOUNT
------------------------------------------ TS ey
SECTI ON 0001  Tot al
I I I
0010 201A000M LUMP| 10000. 00000 10000. 00| 11685. 00000 11685. 00|
Clearing & Grubbing (Approximately 1 | | [
Hect ar e) [ | [
0020 205A001M 1. 000 EACH| 1000. 00000 1000. 00| 4162. 00000 4162. 00|
Renmoval O Structures, Structure No. 1 | | [
0030 205A002M 1.000 EACH| 1000. 00000 1000. 00| 5125. 00000 5125. 00|
Renmobval O Structures, Structure No. 2 | | [
0040 206D000M 342.000 M | 10. 00000 3420. 00| 106. 38000 36381. 96|
Renmovi ng Pi pe [ | [
0050 206D003M 383.000 M | 10. 00000 3830. 00| 27. 40000 10494. 20|
Renoving Curb And CGutter | | [
0060 206E001M 13.000 EACH 300. 00000 3900. 00| 944. 00000 12272. 00|
Removing Inlets | | [
0070 209A000M 3.000 EACH 50. 00000 150. 00| 290. 00000 870. 00|
Mai | box Reset, Single | | [
0080 210A000M 3993.000 M | 7. 00000 27951. 00| 11. 24000 44881. 32|
Uncl assi fi ed Excavation | | |
0090 210D001M 77.000 M | 10. 00000 770. 00| 51. 36000 3954. 72|
Borrow Excavation (Loose Truckbed | | [
Measur enent ) | | [
0100 214A000M 320.000 M3 | 12. 00000 3840. 00| 68. 50000 21920. 00|
Structure Excavation | | |
0110 214BO0O0OM 480.000 M3 | 16. 00000 7680. 00| 64. 23000 30830. 40|
Foundati on Backfill, Local | | [
0120 230A000M 4.000 RBST| 3905. 00000 15620. 00| 4161. 00000 16644. 00|
Roadbed Processing | | [
0130 301A008M 7295.000 M2 | 8. 05000 58724. 75| 7.90000 57630. 50|
Crushed Aggregate Base Course, Type B, | | [
Pl ant M xed, 125 nmm Conpact ed Thi ckness | | [
0140 401A000M 7504.000 M2 | 0. 50000 3752. 00| 0. 55000 4127. 20|
Bi t um nous Treatnent A | | |
0150 405A000M 3750.000 L | 0. 28000 1050. 00| 0. 25000 937. 50|
Tack Coat | | |
0170 424A360M 407.000 MION| 50. 36000 20496. 52| 44, 75000 18213. 25|
I I I
I I I
I I I



Concrete Driveway, 150 nm Thi ck
(I'ncludes Wre Mesh)

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PAGE : 019 -3
TABULATI ON OF BI DS
CALL ORDER : 019 CONTRACT I D : 20010824019 COUNTI ES CALHOUN
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 1 ) 04009 | ( 2 ) 01018 | ( )
| W W DYAR & SONS, | NC. | APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
----------------------------------------- TS ey
0180 424A366M 25.000 MION| 162. 00000 4050. 00| 76. 26000 1906. 50|
Super pave Bitum nous Concrete Waring [ | |
Surface Layer, Leveling ,12. 5nm Maxi mnum | | [
Aggregate Size Mx, ESAL Range C/D | | |
0190 424B651M 915. 000 MION| 43. 05000 39390. 75| 39. 13000 35803. 95|
Super pave Bitum nous Concrete Upper [ | |
Bi nder Layer, 25.0nm Maxi num Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0200 424B681M 1955. 000 MTON| 42. 30000 82696. 50| 38. 46000 75189. 30|
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, 25.0nm Maxi num Aggregate | | [
Size Mx, ESAL Range C/'D [ | [
0210 424B683M 25.000 MION| 121. 00000 3025. 00| 126. 06000 3151. 50|
Super pave Bituni nous Concrete Lower | | |
Bi nder Layer, Patching ,12.5nmm Maxi num | | [
Aggregate Size M x, ESAL Range C/'D | | |
0220 430B012M 800. 000 Mray 28. 00000 22400. 00| 25. 14000 20112. 00|
Aggregate Surfacing (ALDOT #410 Or #467 | | |
0230 530A002M 156.000 M | 95. 00000 14820. 00| 242. 89000 37890. 84|
600 mMm Roadway Pipe (Class 3 R C.) | | |
0240 530B003M 20.000 M | 140. 00000 2800. 00| 237. 32000 4746. 40|
920 mm Span X 570 nm Ri se Roadway Pipe | | |
(dass 3 RC) | | |
0250 533A099M 352.000 M | 95. 00000 33440. 00| 127. 75000 44968. 00|
600 nm Storm Sewer Pipe (Class 3 RC) | | |
0260 533A100M 9.000 M | 110. 00000 990. 00| 268. 42000 2415. 78|
750 mm Storm Sewer Pipe (Class 3 RC) | | |
0270 600A000M LUMP| 40000. 00000 40000. 00| 23222. 00000 23222. 00|
Mobi | i zati on [ | [
0280 601A000M 1.000 EACH| 5000. 00000 5000. 00| 7707. 00000 7707. 00|
Fur ni shing Base, Soil And Structure | | |
Laboratori es | | |
0290 606A000M 150.000 M | 30. 00000 4500. 00| 24. 55000 3682. 50|
150 mm Underdrai n Pi pe | | |
0300 618B0O0OM 175.000 M2 | 32. 00000 5600. 00| 24. 15000 4226. 25|
Concrete Driveway, 100 nm Thi ck | | |
0310 618B003M 192.000 M2 | 38. 00000 7296. 00| 33. 60000 6451. 20|
I I I
I I I



CALL ORDER : 019 CONTRACT I D : 20010824019 COUNTI ES : CALHOUN
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 04
SET- ASI DE

| ( 1 ) 04009 | ( 2 ) 01018 [

| W W DYAR & SONS, | NC. | APAC- ALABAMA, | NC. |

LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]|
------------------------------------------ T T
0320 619A102M 2.000 EACH 500. 00000 1000. 00| 1387. 00000 2774.00
600 mMm Side Drain Pipe End Treatnent, | | |
Class 1 | | |
0330 621A000M 4.000 EACH 2000. 00000 8000. 00| 1531. 00000 6124. 00
Junction Boxes, Type 1, 1P O 5 | | |
0340 621C001M 1. 000 EACH| 1800. 00000 1800. 00| 1890. 00000 1890. 00
Inlets, Type B [ | [
0350 621C015M 14. 000 EACH 1800. 00000 25200. 00| 2205. 00000 30870. 00
Inlets, Type S1 O S3 (1 Wng) [ | [
0360 621C017M 1.000 EACH| 2200. 00000 2200. 00| 2415. 00000 2415. 00
Inlets, Type S1 O S3 (2 Wng) [ | [
0370 621D015M 14. 000 EACH 400. 00000 5600. 00| 1575. 00000 22050. 00
Inlet Units, Type S1 Or S3 | | |
0380 623A000M 204.000 M | 36. 00000 7344. 00| 61. 95000 12637. 80
Concrete Gutter | | |
0390 623C000M 818.000 M | 34. 00000 27812. 00| 51. 71000 42298. 78
Conbi nation Curb & GQutter, Type C | | |
0400 637A000M 2.000 M | 20. 00000 40. 00| 783. 00000 1566. 00
Fence Reset [ | [
0410 650A000M 70.000 M | 12. 00000 840. 00| 75. 71000 5299. 70
Topsoi | | | |
0420 652A050M 1.000 HA | 3000. 00000 3000. 00| 2594. 55000 2594. 55
Seeding (M x 1A) | | |
0430 654A000M 700.000 M2 | 5. 00000 3500. 00| 6. 30000 4410. 00
Sol i d Soddi ng | | |
0440 656A000M 1.000 HA | 2000. 00000 2000. 00| 2594. 55000 2594. 55
Mul ching, dass A Type 1 | | |
0450 665A000M 2.000 HA | 2200. 00000 4400. 00| 1557. 15000 3114. 30
Tenporary Seedi ng | | |
0460 665B000M 2.000 HA | 1600. 00000 3200. 00| 1557. 15000 3114. 30
Tenporary Ml ching [ | [
0470 665C000M 15.000 M | 65. 00000 975. 00| 158. 54000 2378. 10
375 mm Tenporary Pi pe | | |
0480 665E000M 155.000 M2 | 0. 50000 77. 50| 6. 42000 995. 10
Pol yet hyl ene | | |
0490 665F000M 72.000 EACH 6. 00000 432. 00| 3. 85000 277. 20
I I I

Hay Bal es
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ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PAGE : 019 -5
TABULATI ON OF BI DS

CALL ORDER : 019 CONTRACT I D : 20010824019 COUNTI ES : CALHOUN
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 04
SET- ASI DE
| ( 1 ) 04009 | ( 2 ) 01018 | ( )
| W W DYAR & SONS, | NC. | APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI' T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ TS ey
0500 665G000M 155. 000 EACH| 5. 00000 775. 00| 10. 27000 1591. 85|
Sand Bags | | |
0510 6651 000M 5.000 MION| 34. 00000 170. 00| 198. 64000 993. 20|
Tenporary Riprap, Cass 2 | | [
0520 665J000M 298.000 M | 16. 50000 4917. 00| 21. 44000 6389. 12|
Silt Fence, Type A | | |
0530 665K000M 1.000 M8 | 20. 00000 20. 00| 270. 00000 270. 00|
Dr ai nage Sunp Excavation | | |
0540 666A001M 5.000 HA | 150. 00000 750. 00| 116. 55000 582. 75|
Pest Control Treatnment | | |
0550 680A000M LUMP| 8600. 00000 8600. 00| 16541. 00000 16541. 00|
Engi neering Controls [ | [
0560 701A035M 1.000 KM | 760. 00000 760. 00| 1631. 70000 1631. 70|
Solid Yellow, Class 2, Type A Traffic [ | [
Stripe (2.3 mm Thick) | | |
0570 701A040M 1.000 KM | 440. 00000 440. 00| 978. 60000 978. 60|
Broken Wiite, Cass 2, Type A Traffic | | [
Stripe (2.3 mm Thick) | | |
0580 701B005M 350.000 M | 1. 35000 472. 50| 3. 67000 1284. 50|
Dotted Class 2, Type A Traffic Stripe | | |
(2.3 mm Thi ck) | | |
0590 701C002M 1.000 KM | 310. 00000 310. 00| 326. 55000 326. 55|
Br oken Tenporary Traffic Stripe (Paint) | | [
0600 701C003M 1.000 KM | 352. 00000 352. 00| 326. 55000 326. 55|
Solid Tenporary Traffic Stripe (Paint) | | |
0610 701D007M 1.000 KM | 990. 00000 990. 00| 978. 60000 978. 60|
Solid Traffic Stripe Renoved (Paint) | | |
0620 701D014M 1.000 KM | 660. 00000 660. 00| 848. 40000 848. 40|
Broken Traffic Stripe Renoved (Paint) [ | [
0630 703A002M 57.000 M2 | 14. 00000 798. 00| 23. 10000 1316. 70|
Traffic Control Markings, Cass 2, Type | | [
A I I I
0640 703B002M 7.000 M2 | 14. 00000 98. 00| 46. 20000 323. 40|
Traffic Control Legends, Class 2, Type | | [
0650 703D001M 19.000 M2 | 11. 00000 209. 00| 14. 70000 279. 30|
Tenporary Traffic Control Markings [ | [
0660 705A030M 12. 000 EACH| 5. 50000 66. 00| 5.51000 66. 12|
I I I

Pavement Markers, Class A-H, Type 2-C



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PAGE : 019 -6
TABULATI ON OF BI DS
CALL ORDER : 019 CONTRACT I D : 20010824019 COUNTI ES CALHOUN
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 04
SET- ASI DE :
| ( 1 ) 04009 | ( 2 ) 01018 | ( )

| W W DYAR & SONS, | NC. | APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | I

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT

------------------------------------------ TS ey
0670 705A031M 19. 000 EACH| 5. 50000 104. 50| 5. 25000 99. 75|
Pavermrent Markers, Class A-H Type 1-A | | |
0680 705A037M 44.000 EACH 5. 50000 242. 00| 5.51000 242. 44|
Pavermrent Markers, Class A-H Type 2-D | | |
0690 740B00OM 46.000 M2 | 150. 00000 6900. 00| 92. 82000 4269. 72|
Construction Signs | | |
0700 740D000M 160. 000 EACH| 40. 00000 6400. 00| 77.07000 12331. 20|
Channel i zi ng Druns [ | [
0710 740E000M 18. 000 EACH| 15. 00000 270. 00| 12. 71000 228. 78|
Cones (900 mm Hi gh) | | |
0720 740F002M 24.000 EACH 250. 00000 6000. 00| 251. 61000 6038. 64|
Barri cades, Type |I1I [ | [
0730 7401 005M 11. 000 EACH 200. 00000 2200. 00| 208. 00000 2288. 00|
Varni ng Lights, Type B (Detachabl e Head | | [
0740 740M)01M 18. 000 EACH| 10. 00000 180. 00| 8. 00000 144. 00|
Bal | ast For Cone | | |
0750 741C010M 1. 000 EACH| 3000. 00000 3000. 00| 6165. 00000 6165. 00|
Port abl e Sequential Arrow And Chevron | | |
Sign Unit [ | [

SECTI ON TOTALS | $ 572, 297. 02| $ 765, 541. 52| $ 0.00

------------------------------------------ TS ey

CONTRACT TOTALS [ $ 572, 297. 02] $ 765, 541. 52| $



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PACE : 031 -1
VENDOR RANKI NG

CALL ORDER : 031 CONTRACT I D : 20010824031 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT : 03
CONTRACT TI ME : 11/15/01 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQIECT(S) : 99-903-371-665-101

for constructing the Continuous Reinforced Concrete Pavenent
Rehabilitation on |-65 at various |ocations between M
248.65 and MP 251. 60.

SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME Bl D LOW Bl D

1 08077 HASTI NGS GENERAL CONTRACTI NG, | NC. $ 498, 652. 00 100. 0000%
2 07003 R E. GRILLS CONSTRUCTI ON CO., | NC. $ 613, 217. 00 122. 9749%
3 16039 Pl NKERTON CONSTRUCTI ON, | NC. $ 658, 293. 05 132. 0145%
4 07011 GRQUT, | NCORPORATED $ 844, 400. 50 169. 3366%

8



Port abl e Changeabl e Message Si gns,

ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PAGE : 031 -2
TABULATI ON OF BI DS
CALL ORDER . 031 CONTRACT I D : 20010824031 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 03
SET- ASI DE :
| ( 1 ) 08077 | ( 2 ) 07003 3 ) 16039
| HASTI NGS GENERAL CONTRACTIN | R E. GRILLS CONSTRUCTI ON CO | Pl NKERTON CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001 TOTAL
I I I
0010 4530000 1609. 000 SQYD| 100. 00000 160900. 00| 113. 00000 181817. 00| 155. 00000 249395. 00
Renobval OF Concrete Pavenent Sl ab | | |
0020 453D002 447.000 CUYD| 600. 00000 268200. 00| 781. 00000 349107. 00| 628. 00000 280716. 00
Concrete Pavenent Repl acenent Sl ab | | |
(Conti nuous Rei nforced) | | |
0030 600A000 LUMP| 20000. 00000 20000. 00| 17000. 00000 17000. 00| 59000. 00000 59000. 00
Mobi li zation | | |
0040 701B016 68.000 LF | 6. 25000 425. 00| 3. 00000 204. 00| 2. 60000 176. 80
Dotted, Class 3W Type A Traffic Stripe | | |
(6" Wde) I I I
0050 701G121 2950. 000 LF | 1. 50000 4425. 00| 2.50000 7375. 00| 2. 60000 7670. 00
Broken White, Class 3W Type A Traffic | | |
Stripe (6" Wde) | | |
0060 701Gl25 1509. 000 LF | 3. 90000 5885. 10| 3. 50000 5281. 50| 4. 20000 6337. 80
Solid Wiite, Cass 3W Type A Traffic | | |
Stripe (6" Wde) | | |
0070 701G133 1509. 000 LF | 4.10000 6186. 90| 3. 50000 5281. 50| 4. 55000 6865. 95
Solid Yellow, Class 3W Type A Traffic | | |
Stripe (6" Wde) | | |
0080 703A010 100. 000 SQFT| 4.10000 410. 00| 8. 50000 850. 00| 11. 05000 1105. 00
Traffic Control Markings, Cass 3W Type | | |
0090 705A030 114. 000 EACH| 20. 00000 2280. 00| 5. 00000 570. 00| 6. 50000 741. 00
Pavenment Markers, Class A-H, Type 2-C | | |
0100 705A031 25.000 EACH| 10. 00000 250. 00| 5. 00000 125. 00| 6. 50000 162. 50
Pavermrent Markers, Class A-H Type 1-A | | |
0110 740B000 872.000 SQFT| 5. 00000 4360. 00| 10. 00000 8720. 00| 10. 00000 8720. 00
Construction Signs | | |
0120 7400000 253. 000 SCFT| 10. 00000 2530. 00| 12. 00000 3036. 00| 11. 00000 2783. 00
Speci al Construction Signs | | |
0130 740D000 190. 000 EACH| 20. 00000 3800. 00| 75. 00000 14250. 00| 98. 00000 18620. 00
Channel i zi ng Druns [ | [
0140 741C010 2.000 EACH| 2000. 00000 4000. 00| 2000. 00000 4000. 00| 2000. 00000 4000. 00
Port abl e Sequential Arrow And Chevron | | |
Sign Unit [ | [
0150 742A001 2.000 EACH| 6000. 00000 12000. 00| 7200. 00000 14400. 00| 5000. 00000 10000. 00
I I
I I

Type |
2 I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01

PAGE : 031 -3
TABULATI ON OF BI DS

CALL ORDER : 031 CONTRACT 1D : 20010824031 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/24/01 10:00 AM DISTRICT  : 03
SET- ASI DE :
( 1 ) 08077 [( 2 ) 07003 (3 ) 16039

I

| HASTI NGS GENERAL CONTRACTIN | R E. CGRILLS CONSTRUCTI ON CO | PI NKERTON CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT [

I

I I
UNI T PRI CE AMOUNT|  UNI'T PRI CE AMOUNT|  UNI'T PRI CE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ TS ey
0160 7420000 1.000 EACH| 3000. 00000 3000. 00| 1200. 00000 1200. 00| 2000. 00000 2000. 00
State Furni shed Portabl e Changeabl e [ | |
Message Signs, Type 2 | I I
SECTI ON TOTALS | $ 498, 652. 00| $ 613, 217. 00| $ 658, 293. 05
------------------------------------------ TS ey



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PACE : 031 -4
TABULATI ON OF BI DS

CALL ORDER : 031 CONTRACT I D : 20010824031 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 03
SET- ASI DE
(4 ) 07011 ¢ ) | ( )
| GROUT, | NCORPORATED | |
LINE NO/ ITEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
I
0010 4530000 1609. 000 SQYD| 129. 00000 207561. 00
Renpbval O Concrete Pavenent Sl ab |
0020 453D002 447.000 CUYD| 885. 00000 395595. 00
Concrete Pavenent Repl acenent Sl ab |
(Cont i nuous Rei nf or ced) [
0030 600A000 LUWP|  100000. 00000 100000. 00
Mobi i zati on
0040 701B016 68. 000 LF 6. 25000 425. 00
Dotted, Class 3W Type A Traffic Stripe
(6" Wde)
0050 701Gl21 2950. 000 LF 1. 50000 4425. 00

I

I

|

Broken White, Class 3W Type A Traffic |

Stripe (6" Wde) [
0060 701Gl25 1509. 000 LF | 3. 90000 5885. 10

Solid Wiite, Cass 3W Type A Traffic |

Stripe (6" Wde) [

I

I

I

0070 701Gl133 1509. 000 LF 4.10000 6186. 90
Solid Yellow, Class 3W Type A Traffic
Stripe (6" Wde)

0080 703A010 100. 000 SQFT| 20. 00000 2000. 00
Traffic Control Markings, Cass 3W Type |

0090 705A030 114. 000 EACH| 10. 00000 1140. 00
Pavermrent Markers, Class A-H Type 2-C |

0100 705A031 25.000 EACH 10. 00000 250. 00
Pavermrent Markers, Class A-H Type 1-A |

0110 740B000 872.000 SOQFT| 20. 00000 17440. 00
Construction Signs |

0120 7400000 253. 000 SQFT| 22.50000 5692. 50
Speci al Construction Signs |

0130 740D000 190. 000 EACH| 120. 00000 22800. 00
Channel i zi ng Druns [

0140 7410010 2.000 EACH 10000. 00000 20000. 00
Portabl e Sequential Arrow And Chevron [
Sign Unit |

0150 742A001 2.000 EACH 25000. 00000 50000. 00

Port abl e Changeabl e Message Signs, Type |
2 I



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01

PAGE : 031 -5
TABULATI ON OF BI DS

CALL ORDER : 031 CONTRACT I D : 20010824031 COUNTI ES : JEFFERSON
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT : 03
SET- ASI DE :

|( 4 ) 07011 | ( ) | ( )

| GROUT, | NCORPORATED | [

LINE NO/ | TEM CODE / ALT | | I
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ TS ey

0160 7420000 1.000 EACH 5000. 00000 5000. 00| |

State Furni shed Portabl e Changeabl e [ | |

Message Signs, Type 2 | | |
SECTI ON TOTALS [ $ 844, 400. 50| $ 0. 00| $ 0. 00
------------------------------------------ TS ey



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PAGE : 033 -1
VENDOR RANKI NG

CALL ORDER . 033 CONTRACT I D : 20010824033 COUNTI ES : DALE
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 07
CONTRACT TI ME : 55 Wor ki ng Days (avai |l abl e days)
CONTRACT DESCRI PTI ON : PRQIECT(S) : 99-307-234-134-101

for constructing Rubblizing Concrete Pavenent, Pl aning,
Resurfacing and Traffic Stripe on SR-134 from Sta. 10+00 in
Pinckard to Sta. 256+12.01 in Mdland City. Length - 4.661

m.
SET- ASI DE :
VENDOR TOTAL % OVER
RANK  NUVBER NAME BI D LOW Bl D
1 23024 W REGRASS CONSTRUCTI ON COVPANY, | NC. $ 927, 495. 31 100. 0000%

2 01018 APAC- ALABAMA, | NC. $ 937,412.59 101. 0693%



ALABAVA DEPARTMENT OF TRANSPORTATI ON DATE : 08/27/01
PAGE : 033 -2
TABULATI ON OF BI DS

CALL ORDER : 033 CONTRACT 1D : 20010824033 COUNTIES : DALE
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT © 07
SET- ASI DE :
| ( 1 ) 23024 | ( 2 ) 01018 | ( )
| W REGRASS CONSTRUCTI ON COVP | APAC- ALABAMA, | NC. |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ TS ey
SECTI ON 0001  TOTAL
|
0010 2060010 511. 000 SQYD| 5. 00000 2555. 00 12. 74000 6510. 14
Renmovi ng Concrete Driveway [
0020 206D000 32.000 LF | 10. 00000 320. 00 50. 00000 1600. 00
Renmovi ng Pi pe |
0030 206E000 2.000 EACH 250. 00000 500. 00 100. 00000 200. 00
Renmovi ng Headwal | s [
0040 210D010 4296. 000 CUYD| 4. 00000 17184. 00 6. 81000 29255. 76
Borrow Excavation (A-2 or Better) [
0050 214A000 40. 000 CuUYD| 10. 00000 400. 00 5. 00000 200. 00
Structure Excavation |
0060 214B000 14.000 CUYD| 10. 00000 140. 00 6. 00000 84.00
Foundat i on Backfill, Local |
0070 405A000 4952. 000 GAL | 1. 00000 4952. 00 2.27000 11241. 04
Tack Coat |
0080 408A052 12915. 000 SQYD| 0. 85000 10977.75 0. 61000 7878. 15

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

| |

Pl ani ng Exi sting Pavenent | | |
(Approximately 1.10" Thru 2.0" Thick) | | |
0090 408A054 47887.000 SQYD| 0. 65000 31126. 55| 0. 81000 38788. 47|
Pl ani ng Exi sting Pavenent | |
(Approxi mately 3.10" Thru 4.0" Thick) | |
I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

I I

Super pave Bituni nous Concrete Lower
Bi nder Layer, Wdening ,1 1/2" Maxi mum
Aggregate Size M, ESAL Range C/' D

I
0100 424A361 6754. 000 TON | 32. 69000 220788. 26 36. 53000 246723. 62
Super pave Bitum nous Concrete Waring [
Surface Layer, 3/4" Maxi mum Aggregate |
Size M x, ESAL Range C/' D [
0110 424A366 1000. 000 TON | 29. 00000 29000. 00 37.95000 37950. 00
Super pave Bitum nous Concrete Waring [
Surface Layer, Leveling ,1/2" Maxi mum [
Aggregate Size M x, ESAL Range C/ D |
0120 424B659 7716.000 TON | 30. 95000 238810. 20 32. 54000 251078. 64
Super pave Bitum nous Concrete Upper [
Bi nder Layer, Leveling ,1" Maxi mum [
Aggregate Size M x, ESAL Range C/D |
0130 424B693 1177.000 TON | 44. 25000 52082. 25 37. 43000 44055. 11
I
I
I



CALL ORDER . 033 CONTRACT I D : 20010824033 COUNTI ES DALE
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT © 07
SET- ASI DE :
(1 ) 23024 2 ) 01018 |
| W REGRASS CONSTRUCTI ON COVP | APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]|
__________________________________________ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e ma =
0140 459A002 43494.000 SQYD| 2. 15000 93512. 10| 1. 49000 64806. 06|
Rubbl i zi ng Pl ain Concrete Pavenent | | [
0150 459B000 500. 000 TON | 10. 00000 5000. 00| 20. 00000 10000. 00|
Fill er Aggregate [ | [
0160 530A002 70.000 LF | 45. 00000 3150. 00| 125. 00000 8750. 00|
24" Roadway Pipe (Class 3 RC) | | [
0170 600A000 LUMP| 55500. 00000 55500. 00| 14000. 00000 14000. 00|
Mobi i zati on | | [
0180 618B002 511. 000 SQYD| 35. 00000 17885. 00| 34. 00000 17374. 00|
Concrete Driveway, 6" Thick | | [
0190 619A003 2.000 EACH 500. 00000 1000. 00| 650. 00000 1300. 00|
24" Roadway Pipe End Treatnment, Class 1 | | [
0200 630A000 200.000 LF | 16. 00000 3200. 00| 12. 00000 2400. 00|
Steel Beam Cuardrail, Cass A Type 1 [ | |
0210 6300070 4.000 EACH 1500. 00000 6000. 00| 1600. 00000 6400. 00|
Guardrail End Anchor, Type 10 Series [ | [
0220 652A061 17.000 ACRE| 396. 00000 6732. 00| 396. 00000 6732. 00|
Seeding (M x 3E) | | [
0230 656A000 17.000 ACRE| 396. 00000 6732. 00| 396. 00000 6732. 00|
Mul ching, Cass A Type 1 | | [
0240 665F000 100. 000 EACH| 5. 00000 500. 00| 5. 00000 500. 00|
Hay Bal es | | [
0250 6653000 600. 000 LF | 3. 30000 1980. 00| 3. 30000 1980. 00|
Silt Fence, Type A | | [
0260 680A000 LUMP| 1000. 00000 1000. 00| 1000. 00000 1000. 00|
Engi neering Controls [ | [
0270 7010000 4.000 M LE| 280. 00000 1120. 00| 265. 00000 1060. 00|
Broken Temporary Traffic Stripe [ | [
0280 7010001 34.000 M LE| 300. 00000 10200. 00| 275. 00000 9350. 00|
Solid Tenporary Traffic Stripe | | [
0290 701D007 1.000 M LE| 1300. 00000 1300. 00| 1000. 00000 1000. 00|
Solid Traffic Stripe Renoved (Paint) | | [
0300 701D008 1.000 M LE| 1300. 00000 1300. 00| 1250. 00000 1250. 00|
Solid Traffic Stripe Renoved (Plastic) | | [
0310 701D014 1.000 M LE| 1100. 00000 1100. 00| 1000. 00000 1000. 00|
Broken Traffic Stripe Renoved (Paint) [ | [
0320 701D015 1.000 M LE| 1100. 00000 1100. 00| 1000. 00000 1000. 00|
I I
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TABULATI ON OF BI DS
CALL ORDER : 033 CONTRACT I D : 20010824033 COUNTI ES : DALE
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT © 07
SET- ASI DE :
| ( 1 ) 23024 | ( 2 ) 01018 | ( )

| W REGRASS CONSTRUCTI ON COVP | APAC- ALABAMA, | NC. |
LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT

------------------------------------------ TS ey
0330 702A041 10. 000 M LE] 3875. 00000 38750. 00| 3800. 00000 38000. 00|
Solid Wiite, Profiled Traffic Stripe [ | [
(6" Wde) I I
0340 702A042 2.000 M LE| 1900. 00000 3800. 00| 1950. 00000 3900. 00|
Broken Yellow, Profiled Traffic Stripe | | [
(6" Wde) I I
0350 702A043 7.000 M LE| 3875. 00000 27125. 00| 3800. 00000 26600. 00|
Solid Yellow, Profiled Traffic Stripe [ | [
(6" Wde) I I
0360 702B011 380.000 LF | 1. 75000 665. 00| 1. 65000 627. 00|
Dotted Profiled Traffic Stripe (6" Wde | | |
0370 703A002 4819. 000 SQFT| 1. 60000 7710. 40| 1. 65000 7951. 35|
Traffic Control Markings, Cass 2, Type | | [
A I I I
0380 703B002 27.000 SQFT| 3. 00000 81. 00| 2. 00000 54. 00|
Traffic Control Legends, Class 2, Type | | [
0390 703D001 2885. 000 SQFT| 1. 00000 2885. 00| 1. 00000 2885. 00|
Tenporary Traffic Control Markings [ | [
0400 703E001 27.000 SQFT| 1. 00000 27. 00| 1. 10000 29. 70|
Tenmporary Traffic Control Legends | | |
0410 705A030 10. 000 EACH| 4.80000 48. 00| 4.86000 48. 60|
Pavenment Markers, Class A-H, Type 2-C | | |
0420 705A031 25.000 EACH 4. 60000 115. 00| 4.86000 121. 50|
Pavermrent Markers, Class A-H Type 1-A | | |
0430 705A032 150. 000 EACH| 4. 60000 690. 00| 4.86000 729. 00|
Pavermrent Markers, Class A-H Type 1-B | | |
0440 705A037 449. 000 EACH 4.80000 2155. 20| 4.86000 2182. 14|
Pavermrent Markers, Class A-H Type 2-D | | |
0450 705A038 62. 000 EACH| 4.80000 297. 60| 4.86000 301. 32|
Pavermrent Markers, Class A-H Type 2-E | | |
0460 740B000 1023. 000 SQFT| 8. 00000 8184. 00| 7.88000 8061. 24|
Construction Signs | | |
0470 740D000 150. 000 EACH| 40. 00000 6000. 00| 79. 21000 11881. 50|
Channel i zi ng Druns [ | [
0480 740E000 35.000 EACH 6. 00000 210. 00| 6. 09000 213. 15|
Cones (36 Inches High) | | |
0490 740MD01 35.000 EACH 3. 00000 105. 00| 3. 66000 128. 10|
I I



ALABANVA DEPARTMENT OF TRANSPORTATI ON DATE :
PAGE
TABULATI ON OF BI DS
CALL ORDER . 033 CONTRACT I D : 20010824033 COUNTI ES : DALE
LETTI NG DATE : 08/24/01 10:00 AM DI STRI CT . 07
SET- ASI DE :
| ( 1 ) 23024 | ( 2 ) 01018 | ( )
| W REGRASS CONSTRUCTI ON COVP | APAC- ALABAMA, | NC. |
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRICE AMOUNT|  UNI'T PRI CE
------------------------------------------ o
0500 7400000 1. 000 EACH 1500. 00000 1500. 00| 1500. 00000 1500. 00
Pil ot Car | | |
SECTI ON TOTALS | $ 927, 495. 31| $ 937, 412. 59| $
------------------------------------------ o
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